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EXECUTIVE SUMMARY

The City of West Hollywood is searching for a consultant team to assess potential revenue
sources outside of Measure M to accelerate the implementation of the Northern Extension of

the Crenshaw/LAX Line (“The Northern Extension”).

The City of West Hollywood is aggressively pursuing the acceleration of the Northern Extension. The
Northern Extension project is funded at $2.24 Billion under Measure M—the transformative ballot
initiative passed by the voters of Los Angeles County on November 9th, 2016. Under the timeline
established in Measure M, the project is not scheduled to break ground until 2041. However, in 2016
when the City was advocating for rail service to West Hollywood, Metro’ CEO Phil Washington did two
things: 1) he made a commitment to accelerate shovel-readiness studies for the Crenshaw Northern
Extension, including an EIR; and 2) he agreed to include a pathway in Measure M for acceleration of
projects in the outer years. Metro staff is expected to present the findings of a Feasibility and
Alternatives Analysis Study to the Metro Board in July and Metro’s FY19 budget includes funding to start

an EIR in partial fulfillment of the agency’s commitments to the City regarding shovel-readiness.
PATHWAY TO ACCELERATION UNDER MEASURE M

Metro’s commitment to provide a pathway for accelerating projects under Measure M took the form of
Metro’s “Measure M Early Project Delivery Strategy” which was adopted by the Metro Board last year.
The “Early Project Delivery Strategy” is intended to evaluate Measure M projects and prioritize them for
further consideration for acceleration. Projects are assigned points based on specific criteria related to
funding, partnerships, process, and innovations and assigned a “Propensity for Early Project Delivery”
score from 0-100. Projects scoring below 33 will not advance to staff review nor Board consideration
while projects scoring over 33 will advance to staff review and projects scoring over 67 will advance to

both staff review and Board consideration for accelerated delivery.

CITY COUCIL ACTION: RESOLUTION NO. 18-5055

On May 7th, the West Hollywood City Council responded to Metro’s “Early Project Delivery Strategy,”
approving a resolution that represents an unprecedented commitment to partner with Metro on
accelerating the Northern Extension of the Crenshaw/LAX Line. West Hollywood was the first of the 88
cities in Los Angeles County to adopt a positive and comprehensive response to Metro's “Early Project
Delivery Strategy”. West Hollywood Resolution No. 18-5055 demonstrates local agency-level progress
for each criterion in Metro's acceleration tool for which the City has jurisdiction while directing staff to
pursue a master agreement with the City of Los Angeles for necessary commitments beyond the City’s

control. With the resolution, the City:



e Reaffirms & commits to shared goals between the City & Metro related to the integration of
transportation land use

e Commits the City to Inter-agency coordination & streamlining of related permitting &
environmental review

e Supports phased implementation as long as West Hollywood is served in the first phase

e Commits the City to exploring new revenue & funding sources, looking at ways to raise up to
$550 million for the project from a combination of local revenue, private investment, and state
and federal grants

This RFP is being issued in response to the final directive of Resolution 18-5055.

ABOUT THE NORTHERN EXTENSION

The Northern Extension of the Crenshaw/LAX line is an extremely worthy project that will close a major
gap in the regional rail network, tie together 5 existing Metro Rail lines, provide a new north-south
regional transit spine, mitigate severe congestion along some of Metro’s most congested bus corridors,
and extend transit service to underserved communities. The project will provide rail where people want
to go with service to some of the densest, most congested, and most employment and destination rich
communities in Los Angeles County. The completed Crenshaw corridor could connect Torrance to
Hollywood in a one-seat trip and provide a practical alternative to car travel, with stops at key regional
destinations such as LAX, the NFL stadium in Inglewood, Cedars-Sinai Medical Center; and access to
Universal City and the San Fernando Valley by way of a one stop connection on the Red Line. Expected
to serve over 324,000 residents, 249,000 jobs, and 770 regional destinations, the project is estimated to

serve over 90,000 average daily riders, more than any light rail line in the Country.
NEXT STEPS

In light of these and other merits of the project, as well as the long standing support for transit service
to the City (West Hollywood residents voted in higher percentages for Measures R, J, and M than all but
one other community in Los Angeles County), the City of West Hollywood is seeking financial and P3
consultants to advise the City on strategies to attract and retain private, state, or federal investment and
assess the revenue potential, logistics, and strategic options for additional potential local funding
sources including: a value capture mechanism such as an Enhanced Infrastructure Financing District
(EIFD), bonding against the City's Measure M local return funds, and/or passing a local sales tax
measure. Separate from this RFP, the City is considering assembling a peer review panel to work

cooperatively with the City and provide feedback to the selected team of consultants.

Consultants are encouraged to submit proposals for individual areas of interest, various combinations of
areas of interest, or the full scope depending on their unique competencies and experience. However,
the City prefers proposals that cover all RFP scope tasks whether one consultant performs all tasks or

some tasks are carried out by sub-consultants. However, consultants that are uniquely qualified for




individual RFP scope tasks should not hesitate to apply. The City reserves the right to select a firm for
the full scope or assemble a team of consultants best suited for various parts of the RFP even if they
proposed separately. If we should consider additional items beyond our proposed scope, please don’t

hesitate to include them for information or as optional tasks.



INTRODUCTION AND SCHEDULE

PURPOSE OF THE RFP

The City of West Hollywood (“City”) seeks to retain the services of a

highly qualified team (or teams) of Consulting Firms (“Consultant”)

with combined experience in

revenue forecasting and

assessment, public private partnerships (”P3s”), and other

government funding sources (regional, state, & federal).

RFP SCHEDULE

The following dates represent the City’s best estimate of the RFP

schedule that will be followed. The City reserves the right, at its

sole discretion, to adjust this schedule, as it deems necessary. City

staff will return to the West Hollywood City Council with a

recommended consultant team prior to awarding the final

contract.

RFPScheduleandDeadlines
RFP issued by the City

Deadline for Questions

Answers posted

Proposal Due Date (5:00 PM PST)
Interviews

Consultant Selection

ContractStartDate

Date
June 11, 2018

June 19, 2018

June 22, 2018

July 13, 2018

July 25, August 1-2, 2018
Week of September 13, 2018
September 17, 2018




IMPLEMENTATION TIMELINE

The City anticipates having the Consultant begin work in
September 2018, with submittal of final deliverables from the
scope of work to the City occurring by February 2019. Proposals
containing earlier completion of the Consultant’s work are
acceptable and encouraged. The City reserves the right to accept
proposals that fall outside of this estimated length of
implementation.

CITY’S REPRESENTATIVE

The City will assign a Representative who will oversee the work and
provide support as needed; this Representative shall be the primary
and first point of contact for the Consultant, from initial
conversations through all phases of the Project. The Representative
will provide project support including, but not limited to,
organization of meetings with departmental and technical staff and
facilitating interdepartmental review of Consultant deliverables.

QUESTIONS OR CLARIFICATIONS

It shall be the Consultant’s responsibility to ask questions, request
changes or clarifications, or otherwise advise the City if any
language, specifications or requirements of the RFP appear to be
ambiguous or contradictory. Every attempt shall be made to ensure
that the Consultant receives an adequate and prompt response.
Questions and requests for clarification regarding this RFP must be
submitted via the PlanetBids System by July 19, 2018 (LINK).
Therefore, Consultants are advised that any questions received
after that date shall not be answered.



https://www.planetbids.com/portal/portal.cfm?CompanyID=22761&BidID=51604
https://www.planetbids.com/portal/portal.cfm?CompanyID=22761&BidID=51604

WEST HOLLYWOOD OVERVIEW

CITY OVERVIEW

The City of West Hollywood, known as the “Creative City,” was
incorporated in 1984. It is 1.9 square miles in area and bounded by
Beverly Hills to the west, Hollywood to the east and Los Angeles to
the north and south. The City is home to a diverse and vibrant
community. Its progressive spirit and creativity have put it at the
forefront of culture, fashion, hospitality, entertainment and design.
Its variety of residential neighborhoods, commercial districts and
public amenities have made it one of the most desirable places to
live, work and visit in Southern California. The City’s main industries
are hospitality (hotels, restaurants, and nightclubs), entertainment
(production, post production and related uses), arts and design
(fashion, furniture and art galleries), as well as professional services
(legal, medical, and business). Its business community is a
reflection of the City’s artistic richness and support of individuality,
diversity, and creativity. It is home to the Sunset Strip, Pacific
Design Center, and West Hollywood Design District.

West Hollywood is known for its progressive public policies and
sensitivity to LGBT, civil and human rights issues. The City
administers extensive support for its seniors, youth and residents
living with HIV and/or AIDS through its robust social services

programs.

EXISTING TRANSIT SERVICES

While no existing rail service serves West Hollywood, the City is
served by a number of Metro bus routes and operates the CityLine,
CityLineX, Pickup, and Sunset Trip local transit services. Three of
the twenty transit corridors most severely impacted by congestion
in Los Angeles County traverse the City including Santa Monica
Blvd., La Cienega Blvd., and Fairfax Ave.—all of which are
alignments under consideration for future rail service. The revenue
analysis performed in response to this RFP shall identify funding

opportunities to deliver rail service on an accelerated timeline.




SCOPE OF WORK

The City is seeking financial advisory services in four specific areas of

interest: A) leveraging City controlled revenues; B) assessing existing
federal, state, and regional transportation grants and funding
sources; C) evaluating state authorized "Enhanced Infrastructure
Financing District" financing tool and development of a
methodology for "value capture" within the geographic area of the
Northern Extension transit corridor; and D) identifying
administrative and policy actions associated with a corridor-based
public-private-partnership (P3) program, including a review of the
"Unsolicited Proposal" process currently being administered by the
Metro Office of Extraordinary Innovation focusing on promoting use
of P3 arrangements for accelerating Measure M transit projects.

A. City Controlled Revenues

The financial advisor will assess the feasibility, revenue potential, and strategic options for

potential City controlled funding sources including but not limited to:

1.0 A Local Sales Tax Measure

2.0 Bonding Against Measure M Local Return Funds (or other local transportation dollars
such as Proposition A, Proposition C, and Measure R).

3.0 Leveraging City Assets such as the City owned parcel at Santa Monica Boulevard and
Crescent Heights Boulevard

4.0 Advertising Revenue

5.0 Any other local funding sources at the suggestion of the consultant

Deliverables:
e Draft Potential City Controlled Revenues Report

0 Documenting the Revenue Potential, Strategic Options, Recommendations,
and Likelihood of Implementation for each potential City controlled revenue

source.
e Response to comments from independent peer review panel and City staff

e Final Potential City Controlled Revenues Report

B. Assessment of Existing Transportation Grants and Funding Sources
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The financial advisor will assess existing federal, state, and regional transportation funding
sources and suggest strategies and policies to enhance the competitiveness of the Northern

Extension project under each funding source including but not limited to:
1.0 Federal
1.1 Federal Transit Administration (FTA) "New Rail Starts" (Section 5309) grant program.

1.2 "BUILD" ("National Infrastructure Investments") grant program. (Previously known
as the "Federal Transportation Investment Generating Economic Recovery"-TIGER-
program).

1.3 "Transportation Infrastructure Finance and Innovation Act" (TIFIA) loan program.
2.0 State

2.1 "Road Repair and Accountability Act of 2017" (SB 1) funded grant programs,
including the "Transit and Intercity Rail Capital Program" (TIRCP).

2.2 "Cap and Trade" auction revenue funded grant programs.
3.0 Regional
3.1 Metro Measures R and M funded programs.

The assessment should include review of the funded programs within the context of
Metro administrative guidelines for each of the funding measures, along with the
recently Metro Board adopted "Equity Platform Framework."

The assessment of existing funding sources should include the following information:
1. A description of the potential source.
2. Projected revenue potential.
3. Administrative agency responsible for managing the funding source.
4. Identification of project selection process, including specific administrative criteria.
5. Timing of decision-making by the respective administrative agencies.

The financial advisor will also identify or suggest emerging funding policy trends and
legislative developments at the federal and state levels which could present new
transportation revenue opportunities to support major transit projects investments, e.g.,
federal "Transformative Projects Program" ("Legislative Outline for Rebuilding
Infrastructure in America", White House, 2018); establishment of a State of California
"Repatriation Infrastructure Fund", (SB 1384, Bates). Particular attention should be given to

identifying new and innovative state transportation funding/financing tools, e.g. tax credit
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bonds. These new tools may take on great importance and urgency if in November 2018,
state voters repeal the existing "Road Repair and Accountability Act of 2017," SB 1 (Beall).

Deliverables:
e Draft Existing Transportation Grants and Funding Sources Assessment Report
e Response to comments from independent peer review panel and City staff

e Final Existing Transportation Grants and Funding Sources Assessment Report

C. Evaluation of "Enhanced Infrastructure Finance District" and "Value Capture"

The Metro Board adopted "Measure M Early Project Delivery Strategy" has identified
"value capture" as an important "accelerator" factor for major transit capital projects: "Is a
local improvement, financing district or other value capture financing tool existing or will be
established within three years of the groundbreaking date for the purpose of funding at
least 10% of the project cost within the jurisdiction in which the financing tool is
established?" Additionally, Metro has developed a new draft "Transit Oriented
Communities" policy. The draft policy states: "One of the most significant ways Metro can
understand, define and measure both the possibilities that promote Transit Oriented
Communities (TOCs), as a path for communities to maximize the benefits of Measure M
investments." Contained with the draft policy is a statement of goals, which includes the
following: "Capture value created by transit--Value Capture: Capture increased value of
properties surrounding Metro's transit investments and re-invest that value into TOC

activities."

One of the exiting "value capture" mechanisms the City is interested in assessing is the

"Enhanced Infrastructure Finance District" financing tool.

Both the Southern California Association of Governments (SCAG) and Metro have initiated
technical assistance programs to support the evaluation by local agencies of actions
necessary to establish an "Enhanced Infrastructure Finance District" to support the financing
of major infrastructure investments, including transit capital projects. The Los Angeles
County Board of Supervisors has adopted a set of policies associated with the establishment
of an EIFD. Even with the focus by a range of governmental entities, no EIFD has been
established to date in Los Angeles County to support an investment in a rail transit capital
project. Provisions of SB 628 (2014) and subsequently AB 313 (2015), establishes the
legislative framework for creating an EIFD, including the "Public Finance Authority" to

govern the implementation of this new infrastructure financing tool.

The financial advisor will examine formulation of an EIFD supporting the implementation of



the Northern Extension rail transit project. The tasks the financial advisor will be requested
to complete the following tasks:
1.1 Identify formation milestones.

1.2 Describe composition of governing board, including establishment of a "Public
Finance Authority."

1.3 Outline environmental (CEQA) requirements.
1.4 Project potential timeline for implementation.

1.5 Identify potential private sector, e.g., large land owners and public agency, e.g.,
County of Los Angeles, partners.

1.6 Identify strategies to incentivize other taxing entities to join an EIFD

1.7 ldentify strategies to enhance the success of an EIFD such as changes to land use or
opportunities for transit oriented communities around proposed stations

1.8 Assess potential boundaries for the EIFD within the incorporated areas of both the
cities of West Hollywood and Los Angeles.

1.9 Develop a preliminary tax increment analysis and funding capacity assessment
incorporating multiple scenarios and varying levels of taxing entity involvement
including but not limited to:

1.9.1 City approved development projects along with development
projects approved by the City of Los Angeles located within the
Northern Extension transit corridor

1.9.2 Potential Projects with the buildout of land use capacity under
existing zoning

1.9.3 Potential projects under zoning triggered by Measure JJJ in Los
Angeles or alternate suggested Transit Oriented Communities
incentives

1.10 Prepare a draft implementation plan outlining administrative and policy actions
necessary to establish a proposed EIFD.

Deliverables:
e Draft Enhanced Infrastructure Finance District Assessment and Implementation Plan
e Response to comments from independent peer review panel and City staff

e Final Enhanced Infrastructure Finance District Assessment and Implementation Plan

D. Explore Public Private Partnership (P3)
Metro has established, through the Office of Extraordinary Innovation (OEl), the
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implementation of public-private-partnerships (P3) as a priority approach and mechanism to
accelerate, finance, and implement Measure M capital projects. The OEl is utilizing an
"Unsolicited Proposal Policy" process as the administrative tool to generate private sectors
interest in the Measure M program. The existing Policy lays out two phases for the
consideration of a P3 unsolicited proposal. In the first phase (Phase 1), the proposer provides
an initial document with their basic P3 concept, to be reviewed by Metro staff for
consideration of overall potential merit, as well as early identification of any technical,
financial or legal challenges. An initial response is provided within 60 days as to whether
Metro wishes to proceed with development of the proposal. If the Phase | is accepted,
Metro will develop a Request for Information (RFI) for the proposed that provides direction
on a Phase |l detailed proposal. If the Phase Il proposal presents sufficient merit, Metro may
initiate either a competitive procurement process or make a determination for a sole source

agreement.

Additionally, the Federal Transit Administration (FTA) has demonstrated an interest in
promoting P3 as a mechanism to support new transit capital projects. In May, 2018, the FTA
published final rules promoting P3. In July 2017, FTA published a Notice of Proposed
Rulemaking (NPRM) for the "Private Investment Project Procedures" (PIPP) for public
transportation capital projects in the Federal Register. According to FTA the PIPP "will help
the federal government develop more effective approaches to spurring private participation
and investment in project planning, development, finance, design, construction,
maintenance, and operations." FTA grantees would be allowed to identify FTA regulations,
practices, procedures or guidance that may impede use of a public-private partnership (P3)
or private investment in that project.

The City is interested in assessing administrative and policy actions that could be adopted to
support the use of a P3 mechanism to implement the Northern Extension project on an
accelerated basis. Specifically, the financial advisor will be requested to complete the

following tasks:

1.0 Provide an assessment of the current Metro Unsolicited Proposal Policy process relating
to Measure M rail transit projects and identify specific actions that should be considered by
the City to enhance the competitiveness of the Northern Extension project, within the

context of the Metro process.

1.2 Evaluate various project delivery models and options for the Northern Extension project,
including but not limited to: a) Design-Build (DB), Design-Build-Maintain (DBM); b) Design-
Build-Operate-Maintain (DBOM); and c) Design- Build-Finance-Operate-Maintain (DBFOM).
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1.3 Suggest and evaluate additional non-standard P3 opportunities including but not limited
to: leveraging publicly owned property in the City (e.g. the Metro Division 7 and Los Angeles
County Sheriff station at San Vicente Boulevard and Santa Monica Boulevard or the City

owned parcel at Crescent Heights Boulevard and Santa Monica Boulevard), zoning authority,

and major local institutions and employers.

1.4 Identify potential private sector financing sources and financing strutting plans,
including alternative and innovative financing. Sources may include: a) governmental
purposes tax-exempt bonds; b) tax-exempt Private Activity Bonds; c) federal
"Transportation Infrastructure Finance and Innovation Act" (TIFIA) loans; d) private
financing including taxable bonds and bank loans; e) availability payments; f) private
placement financing; g) private equity; h) vendor financing; and i) tax credit bonds.

Deliverables:
e Draft Public Private Partnership Assessment and Strategy Report
e Response to comments from independent peer review panel and City staff
e Final Public Private Partnership Assessment and Strategy Report

E. Recommended Financing Strategy

Once the previous tasks are completed, the financial advisor will evaluate the
recommendations developed for each task and weigh them against industry norms and
political considerations and develop a comprehensive recommended financing strategy
for the Northern Extension of the Crenshaw/LAX Line incorporating a suggested package
of policies and funding instruments to position the project for acceleration.

Deliverables:
e Draft Recommended Financing Strategy
e Response to comments from independent peer review panel and City staff

e Final Recommended Financing Strategy



Lo
—
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PROPOSALSUBMISSION

PROPOSAL DUE BY JULY 13, 2018

PlanetBids SUBMISSION

The Consultant shall submit one (1) digital copy of the submission
on PlanetBids (LINK). Proposals received after this time and date
shall be disqualified and unopened. No oral, telephonic, faxed,
emailed, or telegraphic proposals or modifications of proposals

shall be considered.

The Consultant is solely responsible for “on time” submission of
their electronic proposal Response File via PlanetBids through the
following link: (LINK). The City will only consider proposals that have
been transmitted successfully and have been issued an e-bid
confirmation number with a time stamp from the PlanetBids Bid
Management System indicating that proposal was submitted
successfully. Consultant shall be solely responsible for informing
itself with respect to the proper utilization of the bid management
system, for ensuring the capability of their computer system to
upload the required documents, and for the stability of their
internet service. Failure of the consultant to successfully submit an
electronic proposal shall be at the Consultant’s sole risk and no
relief will be given for late and/or improperly submitted proposals.
Consultants experiencing any technical difficulties with the
proposal submission process may contact PlanetBids at (818) 992-
1771. Neither the City, nor PlanetBids, makes any guarantee as to
the timely availability of assistance, or assurance that any given

problem will be resolved by the submission deadline.

PROPOSAL PAGE LIMIT

Proposals must be clear, succinct and not exceed forty
(40) pages, excluding optional communications material.



https://www.planetbids.com/portal/portal.cfm?CompanyID=22761&BidID=51604
https://www.planetbids.com/portal/portal.cfm?CompanyID=22761&BidID=51604
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All submittals will be evaluated on the completeness and quality of
the content. Only those firms providing complete information as
required will be considered for evaluation. The ability to follow
these instructions demonstrates attention to detail.

PROPOSAL ORGANIZATION

The Consultant must provide all information as requested in this
RFP. Responses must follow the format outlined below. Additional
materials beyond the stated page limit may not be considered. The
City may reject as non-responsive at its sole discretion any B
Proposal or any part thereof, which is incomplete, inadequate in its
response, or departs in any substantive way from the required
format. Proposal responses shall be organized in the following
manner:

1. COVER LETTER

An overall introduction to the proposal is required, including a
statement of the Consultant’s understanding of the needs of the
City in an executive summary format and which RFP scope items the
consultant is responding to with the proposal submittal. The Cover
Letter must state the name of the person(s) authorized to
represent the Consultant in any negotiations, the name(s) of the
person(s) authorized to sign any contract that may result, the
contact person’s name, mailing or street addresses, phone and fax
numbers and email addresses. A legal representative of the e ————
successful firm, authorized to bind the firm in contractual matters
must sign the Cover Letter and the Proposal response. The letter
may also briefly set forth any particular information the Consultant
wishes to bring to the City’s attention and if any information

contained in the response should be considered proprietary.



Consultants must include an Executive Summary in the cover letter.
This part of the response to the RFP should be limited to a brief
narrative highlighting the Consultant’s proposal. The summary
should contain as little technical jargon as possible and should be
oriented toward nontechnical personnel. Please include any

benefits your firm has over your competitors.

2. TABLE OF CONTENTS

3. UNDERSTANDING OF SCOPE OF PROJECT

Consultants must include a statement of their understanding of the
requested project scope. Such understanding shall represent the
Consultant’s expert knowledge of the functions, methods, and
problems related to providing effective products and/or services
as described in this RFP. Propose and describe in detail the
professional services that will be provided as requested in the

Scope of Work of this Request for Proposal.

4. COMPANYBACKGROUND

Consultants must provide their response to the following statements

and questions in this section of their proposal.

1. Name of company.
2. Name of parent company if applicable.
3. Company website address.
4, Number of years company has been in business.
5. How many employees are in your company?
6. How many employees are available to work on
this project?
7. Consultant’s experience in providing comparable

services to other organizations.
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5. IDENTIFICATION OF KEY PERSONNEL &PROJECT MANAGMENT

Consultants must identify key personnel that will work on
the project and provide resumes for each. A project
management structure should be proposed and the

proposed project manager identified.

6. PROPOSED FEE

Propose and describe in detail the fee structure corresponding to

the related professional services.

7. REFERENCES

Consultant shall include up to three references of the most
relevant projects completed by the Consultant, of equivalent size
(or larger) and similar complexity to this Project. Please include the

following information for each reference:

Contact Name
ContactTitle

Address

Phone Number
Email address
Location/Jurisdiction
Project Name

Project Description

© 0N O r~wDdPRE

Project Dates

 —
©

Client’s Project Contract Number (if applicable)

|
=

Project Contract Value (initial and current or ending

value)
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PROPOSAL DETAILS

CANCELLATION

The City of West Hollywood reserves the right to modify, revise or
cancel this RFP. Receipt and evaluation of Proposals or the
completion of interviews do not obligate the City to award a

contract.

ACCEPTANCE OR REJECTION OF PROPOSAL

The City may reject any or all responses.

The City reserves the right to reject any and all proposals when
such rejection is in the best interest of the City or the proposal
contains major irregularities. Minor irregularities of the proposal
may be waived by the City. The City also reserves the right to
cancel this RFP at any time and/or to solicit and re-advertise for
other proposals. The cost of preparing any responses to the RFP
shall be borne by the respondents and shall not be reimbursed by
the City.
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UNIVERSAL ACCESS AND NON-DISCRIMINATION

The City of West Hollywood has a long history of commitment to
providing accessible programs and services to all citizens. In
connection with the performance of this project, the selected
Consultant, firm or team agrees not to refuse to hire, discharge,
promote or demote, or to discriminate in matters of compensation
against any person otherwise qualified solely because of race,
color, religion, national origin, gender, gender variance, age,
military status, sexual orientation, marital status, or physical or
mental disability; and the Consultant, firm or team further agrees

to insert the foregoing provision in all subcontracts for the Project.

SAMPLE BASIC CONTRACT

It is important for Consultants to review Attachment 1 (Sample
Draft Agreement for Services) in this RFP. The contract is the City’s
standard contract for these services and will be used as a result of
this selection process. Any requests for deviation or modification of
the contract language should be submitted through PlanetBids
prior to the close of the Q/A period (June 19" at 5:00 PM) and
clearly identified in the Proposal; requests will be considered by
the City Attorney. Requests that are not submitted as part of the
RFP response will not be considered at a later date. Please note
the City’s mandatory Living Wage and Equal Benefits clauses. The
selected consultant will be required to secure the insurance

outlined in the draft agreement for services.

VERIFICATION OF INFORMATION

Consultants are hereby notified that the City will rely on accuracy
and completeness of all information provided in making its
selection. Consultants are urged to carefully review all
information provided to ensure, clarity, accuracy, and
completeness of such information. As the City deems
necessary and appropriate in its sole discretion, the City
reserves the right to make any inquiries or other follow-
up required to verify the information provided.
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CONFIDENTIALITY

Prior to award of the Contract, all proposals will be designated
confidential to the extent permitted by the California Public
Records Act. After award of the Contract, or if not awarded, after
rejection of all proposals, all responses will be regarded as public
records and will be subject to review by the public. Any sections or
pages the proposer considers proprietary should be clearly marked
within the document, although such marking is not determinative
of whether it is proprietary under state law. The City reserves the
right to disclose and/or withhold any information contained

therein in accordance with the law.

OWNERSHIP OF REPORTS AND DATA

The originals of all studies, reports, exhibits, documents data
and/or other work/material(s) prepared and/or used to comply
with any section/condition of this RFP, plus any copies of same
required by the Contract to be furnished to the City, shall be
deemed to be public records which shall be open to inspection by
the public and as such shall become and remain the property of the
City.
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PROPOSAL EVALUATION AND
SELECTION

EVALUATION CRITERIA

Each Proposal shall be evaluated on the following evaluation criteria:

Criteria

Project Approach and Understanding

Familiarity with the Northern Extension Project & Stakeholders
Consultant’s Capabilities & Experience

Innovation and Creativity

Project Team

Project Cost

PROPOSAL REVIEW

For the purpose of scoring Proposals, reviewers will evaluate each
Proposal based upon the criteria listed above. The review team
may seek outside expertise, including but not limited a potential
independent peer review panel. Consultants are encouraged to
submit proposals for individual areas of interest, various
combinations of areas of interest, or the full scope depending on
their unique competencies and experience. However, the City
prefers proposals that cover all RFP scope tasks whether one
consultant performs all tasks or some tasks are carried out by sub-
consultants. However, consultants that are uniquely qualified for
individual RFP scope tasks should not hesitate to apply. The City
reserves the right to select a firm for the full scope or assemble a
team of consultants best suited for various parts of the RFP. Also,
the City reserves the right to substitute a sub-consultant or sub-

consultants on a team submittal at the City’s discretion.
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CITY OF WEST HOLLYWOOD
AGREEMENT FOR PROFESSIONAL SERVICES

This Agreement is made on this ____th day of , 2016, at West Hollywood,
California, by and between the City of West Hollywood, a municipal corporation, 8300 Santa
Monica Boulevard, West Hollywood, California 90069 (hereinafter referred to as the “CITY”) and
XYZ Company, 1500 Main Street, City, CA 90000 (hereinafter referred to as the
“CONTRACTOR”).

RECITALS

A. The CITY proposes to contract for professional services as outlined below;

B. The CONTRACTOR is willing to perform such services and has the necessary qualifications
by reason of experience, preparation, and organization to provide such services;

C. NOW, THEREFORE, the CITY and the CONTRACTOR, mutually agree as follows:

1.

SERVICES. The CONTRACTOR shall perform those services set forth in “Exhibit A,”
which is attached hereto and incorporated herein by reference.

TERM OF AGREEMENT. The term of this contract shall commence upon execution
by both parties and shall expire on June 30, 20____ unless extended in writing in
advance by both parties.

TIME OF PERFORMANCE. The services of the CONTRACTOR are to commence
upon receipt of a notice to proceed from the CITY and shall continue until all
authorized work is completed to the CITY’s satisfaction, in accordance with the
schedule incorporated in “Exhibit A,” unless extended in writing by the CITY.

PAYMENT FOR SERVICES. The CONTRACTOR shall be compensated in an
amount not to exceed $ for services provided pursuant to this Agreement
as described in “Exhibit A.” Compensation shall under no circumstances be
increased except by written amendment of this Agreement. The CONTRACTOR
shall be paid within forty-five (45) days of presentation of an invoice to the CITY for
services performed to the CITY’s satisfaction. The CONTRACTOR shall submit
invoices monthly describing the services performed, the date services were
performed, a description of reimbursable costs, and any other information requested
by the CITY.

CONTRACT ADMINISTRATION.

5.1. The CITY’s Representative. Unless otherwise designated in
writing, shall serve as the CITY’s representative for
the administration of the project. All activities performed by the
CONTRACTOR shall be coordinated with this person.

5.2. Manager-in-Charge. For the CONTRACTOR,
shall be in charge of the project on all matters relating to this Agreement and
any agreement or approval made by her/him shall be binding on the
CONTRACTOR. The Manager-in-Charge shall not be replaced without the
written consent of the CITY.
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CITY OF WEST HOLLYWOOD
AGREEMENT FOR PROFESSIONAL SERVICES

5.3.  Responsibilities of the CITY. The CITY shall provide all relevant
documentation in its possession to the CONTRACTOR upon request in order
to minimize duplication of efforts. The CITY’s staff shall work with the
CONTRACTOR as necessary to facilitate performance of the services.

5.4. Personnel. The CONTRACTOR represents that it has or will secure at its
own expense all personnel required to perform the services under this
Agreement. All of the services required under this Agreement will be
performed by the CONTRACTOR or under its supervision, and all personnel
engaged in the work shall be qualified to perform such services. The
CONTRACTOR reserves the right to determine the assignment of its own
employees to the performance of the CONTRACTOR'’s services under this
Agreement, but the CITY reserves the right, for good cause, to require the
CONTRACTOR to exclude any employee from performing services on the
CITY’s premises.

6. TERMINATION.

6.1. Termination for Convenience. Either party may terminate this Agreement
without cause and in its sole discretion at any time by giving the other party
thirty (30) days' written notice of such termination. In the event of such
termination, the CONTRACTOR shall cease services as of the date of
termination and shall be compensated for services performed to the CITY's
satisfaction up to the date of termination.

6.2. Termination for Cause. All terms, provisions, and specifications of this
Agreement are material and binding, and failure to perform any material
portion of the work described herein shall be considered a breach of this
Agreement. Should the Agreement be breached in any manner, the CITY
may, at its option, terminate the Agreement not less than five (5) days after
written notification is received by the CONTRACTOR to remedy the violation
within the stated time or within any other time period agreed to by the parties.
In the event of such termination, the CONTRACTOR shall be responsible for
any additional costs incurred by the CITY in securing the services from
another contractor.

7. INDEMNIFICATION. Contractor shall indemnify and hold harmless City from and
against all liability arising out of or in connection with Contractor's negligent or
wrongful acts, errors or omissions in the performance of work hereunder or its failure
to comply with any of its obligations contained in this Agreement. In the event that
City is named as a party defendant in a lawsuit alleging injury as a result of
Contractor’s negligent or wrongful performance under this Agreement, Contractor
shall defend City with counsel approved by CITY, which approval will not be
unreasonably withheld, and bear responsibility for attorney’s fees, expert fees and all
other costs and expenses of litigation. Should conflict of interest principles preclude a
single lawyer from representing both City and Contractor, or should City otherwise
find Contractor’s legal counsel unacceptable, then Contractor shall reimburse the City
its costs of defense, including without limitation reasonable attorney’s fees, expert
fees and all other costs and expenses of litigation. Contractor shall promptly pay any
final, non-appealable judgment rendered against the CITY. It is expressly understood
and agreed that the foregoing provisions are intended to be as broad and inclusive as
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is permitted by the law of the State of California but the indemnity obligation will
exclude such loss or damage which is determined to be caused by the sole
negligence or willful misconduct of the City. The obligations established by this
paragraph will survive termination of this Agreement.

For purposes of this paragraph:

City means the City Council and its subordinate bodies, elected and
appointed City officials and officers, City employees and authorized agents
and volunteers of the City.

Liability means any claims or causes of action raised or asserted by,
damage to, loss or expense incurred by or judgments rendered in favor of
persons or entities not a party to this Agreement.

The types of damages included within this indemnity obligation include, but
are not limited to, personal injury, bodily injury, death, loss of use, and
damage to or loss of real and personal property.

The indemnity obligation of this paragraph includes all forms of negligent
acts, errors and omissions, wrongful behavior and willful misconduct
(including but not limited to breaches of professional standards of care, if
applicable, and breach of contract) by Contractor and any of its officers,
agents employees and subcontractors.

8. INSURANCE REQUIREMENTS.

8.1. The CONTRACTOR, at the CONTRACTOR’s own cost and expense, shall
procure and maintain, for the duration of the contract, the following insurance
policies:

8.1.1. Workers’ Compensation Coverage. The CONTRACTOR shall

maintain Workers’ Compensation Insurance and Employer’s Liability
Insurance for its employees in accordance with the laws of the State
of California. In addition, the CONTRACTOR shall require any and
every subcontractor to similarly maintain Workers’” Compensation
Insurance and Employer’s Liability Insurance in accordance with the
laws of the State of California for all of the subcontractor’s
employees. Any notice of cancellation or non-renewal of all Workers’
Compensation policies must be received by the CITY at least thirty
(30) days prior to such change. The insurer shall agree to waive all
rights of subrogation against the CITY, its officers, agents,
employees, and volunteers for losses arising from work performed by
the CONTRACTOR for City.

This provision shall not apply if the CONTRACTOR has no
employees performing work under this Agreement. If the
CONTRACTOR has no employees for the purposes of this
Agreement, the CONTRACTOR shall sign the “Certificate of
Exemption from Workers’ Compensation Insurance” which is
attached hereto and incorporated herein by reference as “Exhibit B.”

8.1.2. General Liability Coverage. The CONTRACTOR shall maintain

Contract_ProflLiab_Over25K - Sept 2016
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one million dollars ($1,000,000) per occurrence for bodily injury,
personal injury, and property damage. If a commercial general
liability insurance form or other form with a general aggregate limit is
used, either the general aggregate limit shall apply separately to the
work to be performed under this Agreement or the general aggregate
limit shall be at least twice the required occurrence limit.

Automobile Liability Coverage. The CONTRACTOR shall maintain
automobile liability insurance covering bodily injury and property
damage for all activities of the CONTRACTOR arising out of or in
connection with the work to be performed under this Agreement,
including coverage for owned, hired, and non-owned vehicles, in an
amount of not less than three hundred thousand dollars ($300,000)
combined single limit for each occurrence. If CONTRACTOR or
CONTRACTOR’s employees will use personal autos in any way on
this project, CONTRACTOR shall obtain evidence of personal auto
liability coverage for each such person.

Professional Liability Coverage. The CONTRACTOR shall
maintain professional errors and omissions liability insurance for
protection against claims alleging negligent acts, errors, or omissions
which may arise from the CONTRACTOR’s operations under this
Agreement, whether such operations be by the CONTRACTOR or by
its employees, subcontractors, or subconsultants. The amount of this
insurance shall not be less than one million dollars ($1,000,000) on a
claims-made annual aggregate basis, or a combined single-limit-per-
occurrence basis.

8.2. Endorsements. Each general liability and automobile liability insurance
policy shall be issued by insurers possessing a Best’s rating of no less than
A-:VIl. Each general liability insurance policy shall be endorsed with the
specific language of Section 8.2.1 below. CONTRACTOR also agrees to
require all contractors, and subcontractors to do likewise.

8.2.1.

8.2.2.

8.2.3.

Contract_ProflLiab_Over25K - Sept 2016

“The CITY, its elected or appointed officers, officials, employees,
agents, and volunteers are to be covered as additional insureds with
respect to liability arising out of work performed by or on behalf of the
CONTRACTOR, including materials, parts, or equipment furnished in
connection with such work or operations.”

This policy shall be considered primary insurance as respects the
CITY, its elected or appointed officers, officials, employees, agents,
and volunteers. Any insurance maintained by the CITY, including
any self-insured retention the CITY may have, shall be considered
excess insurance only and shall not contribute with this policy.

This insurance shall act for each insured and additional insured as

though a separate policy had been written for each, except with
respect to the limits of liability of the insuring company.
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8.2.4. Notwithstanding the provisions included in any of the ISO Additional
Insured Endorsement forms, CONTRACTOR acknowledges that the
insurance coverage and policy limits set forth in this section
constitute the minimum amounts of coverage required. Any
insurance proceeds available to the CITY in excess of the limits and
coverage required in this agreement and which is applicable to a
given loss will be available to the CITY.

8.2.5. The insurer waives all rights of subrogation against the CITY, its
elected or appointed officers, officials, employees, or agents
regardless of the applicability of any insurance proceeds, and agrees
to require all subcontractors to do likewise.

8.2.6. Any failure to comply with reporting provisions of the policies shall not
affect coverage provided to the City, its elected or appointed officers,
officials, employees, agents, or volunteers.

8.2.7. The insurance provided by this policy shall not be suspended, voided
or reduced in coverage or in limits except after thirty (30) days’
written notice has been submitted to the CITY and approved of in
writing, except in the case of cancellation, for which ten (10) days’
written notice shall be provided.

8.2.8. Contractor agrees to provide immediate notice to City of any claim or
loss against Contractor arising out of the work performed under this
agreement. City assumes no obligation or liability by such notice, but
has the right (but not the duty) to monitor the handling of any such
claim or claims if they are likely to involve City.

8.3.  Self Insured Retention/Deductibles. All policies required by this Agreement
shall allow City, as additional insured, to satisfy the self-insured retention
(“SIR”) and/or deductible of the policy in lieu of the Owner (as the named
insured) should Owner fail to pay the SIR or deductible requirements. The
amount of the SIR or deductible shall be subject to the approval of the City
Attorney and the Finance Director. Owner understands and agrees that
satisfaction of this requirement is an express condition precedent to the
effectiveness of this Agreement. Failure by Owner as primary insured to pay
its SIR or deductible constitutes a material breach of this Agreement. Should
City pay the SIR or deductible on Owner’s behalf upon the Owner’s failure or
refusal to do so in order to secure defense and indemnification as an
additional insured under the policy, City may include such amounts as
damages in any action against Owner for breach of this Agreement in addition
to any other damages incurred by City due to the breach.

8.4. Certificates of Insurance. The CONTRACTOR shall provide certificates of
insurance with original endorsements to the CITY as evidence of the
insurance coverage required herein. Certificates of such insurance shall be
filed with the CITY on or before commencement of performance of this
Agreement. Current certification of insurance shall be kept on file with the
CITY at all times during the term of this Agreement. The CONTRACTOR shall
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provide written evidence of current automobile coverage to comply with the
automobile insurance requirement.

8.5. Failureto Procure Insurance. Failure on the part of the CONTRACTOR to
procure or maintain required insurance shall constitute a material breach of
contract under which the CITY may terminate this Agreement pursuant to
Section 6.2 above.

9. ASSIGNMENT AND SUBCONTRACTING. The parties recognize that a substantial
inducement to the CITY for entering into this Agreement is the professional
reputation, experience, and competence of the CONTRACTOR. Assignments of any
or all rights, duties, or obligations of the CONTRACTOR under this Agreement will be
permitted only with the express consent of the CITY. The CONTRACTOR shall not
subcontract any portion of the work to be performed under this Agreement without the
written authorization of the CITY. If the CITY consents to such subcontract, the
CONTRACTOR shall be fully responsible to the CITY for all acts or omissions of the
subcontractor. Nothing in this Agreement shall create any contractual relationship
between the CITY and subcontractor nor shall it create any obligation on the part of
the CITY to pay or to see to the payment of any monies due to any such
subcontractor other than as otherwise is required by law.

10. COMPLIANCE WITH LAWS, CODES, ORDINANCES, AND REGULATIONS. The
CONTRACTOR shall use the standard of care in its profession to comply with all
applicable federal, state, and local laws, codes, ordinances, and regulations.

10.1. Taxes. The CONTRACTOR agrees to pay all required taxes on amounts paid
to the CONTRACTOR under this Agreement, and to indemnify and hold the
CITY harmless from any and all taxes, assessments, penalties, and interest
asserted against the CITY by reason of the independent contractor
relationship created by this Agreement. In the event that the CITY is audited
by any Federal or State agency regarding the independent contractor status of
the CONTRACTOR and the audit in any way fails to sustain the validity of a
wholly independent contractor relationship between the CITY and the
CONTRACTOR, then the CONTRACTOR agrees to reimburse the CITY for all
costs, including accounting and attorneys’ fees, arising out of such audit and
any appeals relating thereto.

10.2. Workers’ Compensation Law. The CONTRACTOR shall fully comply with
the workers’ compensation law regarding the CONTRACTOR and the
CONTRACTOR’s employees. The CONTRACTOR further agrees to
indemnify and hold the CITY harmless from any failure of the CONTRACTOR
to comply with applicable workers’ compensation laws. The CITY shall have
the right to offset against the amount of any compensation due to the
CONTRACTOR under this Agreement any amount due to the CITY from the
CONTRACTOR as a result of the CONTRACTOR's failure to promptly pay to
the CITY any reimbursement or indemnification arising under this Section.

10.3. Licenses. The CONTRACTOR represents and warrants to the CITY that it
has all licenses, permits, qualifications, insurance, and approvals of
whatsoever nature which are legally required of the CONTRACTOR to
practice its profession. The CONTRACTOR represents and warrants to the
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CITY that the CONTRACTOR shall, at its sole cost and expense, keep in
effect or obtain at all times during the term of this Agreement any licenses,
permits, insurance, and approvals which are legally required of the
CONTRACTOR to practice its profession. The CONTRACTOR shall maintain
a City of West Hollywood business license, if required under CITY ordinance.

CONFLICT OF INTEREST. The CONTRACTOR confirms that it has no financial,
contractual, or other interest or obligation that conflicts with or is harmful to
performance of its obligations under this Agreement. The CONTRACTOR shall not
during the term of this Agreement knowingly obtain such an interest or incur such an
obligation, nor shall it employ or subcontract with any person for performance of this
Agreement who has such incompatible interest or obligation.

NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY. The
CONTRACTOR represents and agrees that it does not and will not discriminate
against any employee or applicant for employment because of race, religion, color,
national origin, sex, sexual orientation, gender identity, political affiliation or opinion,
medical condition, or pregnancy or pregnancy-related condition. The CONTRACTOR
will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, religion, color,
national origin, sex, sexual orientation, gender identity, political affiliation or opinion,
medical condition, or pregnancy or pregnancy-related condition. Such action shall
include, but not be limited to the following: employment, upgrading, demotion or
transfer; recruitment or recruitment advertising; layoffs or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship.
The CONTRACTOR agrees to include in all solicitations or advertisements for
employment and to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

LIVING WAGE ORDINANCE. The CONTRACTOR shall abide by the provisions of
the West Hollywood Living Wage Ordinance. During the term of this Agreement, the
CONTRACTOR shall keep on file sufficient evidence of its employee compensation to
enable verification of compliance with the West Hollywood Living Wage Ordinance.

EQUAL BENEFITS ORDINANCE, No. 03-662. The CONTRACTOR shall abide by
the provisions of the West Hollywood Equal Benefits Ordinance. During the term of
this Agreement, the CONTRACTOR shall keep on file sufficient evidence of its
employee compensation and any applicable benefits packages, as those benefits
relate to the coverage of the domestic partners of contractor's employees, which shall
include; bereavement leave; family medical leave, and health insurance benefits, to
enable verification of compliance with the West Hollywood Equal Benefits Ordinance.

RESTRICTIONS: Arab League Boycott of Israel. The CONTRACTOR hereby
affirms it does not honor the Arab League Boycott of Israel.

RECORDS AND AUDITS. The CONTRACTOR shall maintain accounts and records,
including personnel, property, and financial records, adequate to identify and account
for all costs pertaining to this Agreement and such other records as may be deemed
necessary by the CITY or any authorized representative. All records shall be made
available at the request of the CITY, with reasonable notice, during regular business
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hours, and shall be retained by the CONTRACTOR for a period of three years after
the expiration of this Agreement.

17. OWNERSHIP OF DOCUMENTS. Itis understood and agreed that the CITY shall
own all documents and other work product of the CONTRACTOR, except the
CONTRACTOR’s notes and workpapers, which pertain to the work performed under
this Agreement. The CITY shall have the sole right to use such materials in its
discretion and without further compensation to the CONTRACTOR, but any re-use of
such documents by the CITY on any other project without prior written consent of the
CONTRACTOR shall be at the sole risk of the CITY. The CONTRACTOR shall at its
sole expense provide all such documents to the CITY upon request.

18. INDEPENDENT CONTRACTOR. The CONTRACTOR is and shall at all times
remain as to the CITY a wholly independent CONTRACTOR. Neither the CITY nor
any of its agents shall have control over the conduct of the CONTRACTOR or any of
the CONTRACTOR’s employees or agents, except as herein set forth. The
CONTRACTOR shall not at any time or in any manner represent that it or any of its
agents or employees are in any manner agents or employees of the CITY. The
CONTRACTOR shall have no power to incur any debt, obligation, or liability on behalf
of the CITY or otherwise act on behalf of the CITY as an agent.

19. NOTICE. All Notices permitted or required under this Agreement shall be in writing,
and shall be deemed made when delivered to the applicable party’s representative as
provided in this Agreement. Additionally, such notices may be given to the respective
parties at the following addresses, or at such other addresses as the parties may
provide in writing for this purpose.

Such notices shall be deemed made when personally delivered or when mailed forty-
eight (48) hours after deposit in the U.S. malil, first-class postage prepaid, and
addressed to the party at its applicable address.

City of West Hollywood
8300 Santa Monica Blvd.
West Hollywood, CA 90069-6216

Attention:

CONTRACTOR:
Organization Name
Street Address, City State ZIP

Attention:

20. GOVERNING LAW. This Agreement shall be governed by the laws of the State of
California.

21. ENTIRE AGREEMENT; MODIFICATION. This Agreement supersedes any and all
other agreements, either oral or written, between the parties, and contains all of the
covenants and agreements between the parties. Each party to this Agreement
acknowledges that no representations, inducements, promises, or agreements, oral
or otherwise, have been made by any party, or anyone acting on behalf of any party,
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which are not embodied herein. Any agreement, statement, or promise not contained
in the Agreement, and any modification to the Agreement, will be effective only if
signed by both parties.

22. WAIVER. Waiver of a breach or default under this Agreement shall not constitute a
continuing waiver of a subsequent breach of the same or any other provision under
this agreement. Payment of any invoice by the CITY shall not constitute a waiver of
the CITY’s right to obtain correction or replacement of any defective or noncompliant
work product.

23. EXECUTION. This Agreement may be executed in several counterparts, each of
which shall constitute one and the same instrument and shall become binding upon
the parties when at least one copy hereof shall have been signed by both parties
hereto. In approving this Agreement, it shall not be necessary to produce or account
for more than one such counterpart.

24. AUTHORITY TO ENTER AGREEMENT. The CONTRACTOR has all requisite power
and authority to conduct its business and to execute, deliver, and perform this
Agreement. Each party warrants that the individuals who have signed this
Agreement have the legal power, right, and authority to make this Agreement and to
bind each respective party.

IN WITNESS WHEREOF, the parties have executed this Agreement the day of
, 20
CONTRACTOR:
Name, Title

CITY OF WEST HOLLYWOOD:

Department Director

Paul Arevalo, City Manager

ATTEST:

Yvonne Quarker, City Clerk
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Exhibit A

Scope of Services:

Include specific tasks, in-person meetings, interim work products (if any) and at least one final
work product (e.g., a report or memo).

Time of Performance:

Include a schedule or timeline for delivering interim and final work products. May include
specific dates or the number of weeks (e.g., within 30 days of project initiation).

Special Payment Terms: NONE
(only if additional to section C.4. on page 1)

E.g., include a pricing sheet or hourly rate, if required or implied. Otherwise, state “None”.
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Exhibit B

Certificate of Exemption from
Workers’ Compensation Insurance

TO: City of West Hollywood

SUBJECT:  Sole Proprietor/Partnership/Closely Held Corporation
with No Employees

Please let this memorandum notify the City of West Hollywood that | am a

(] sole proprietor

[] partnership

] nonprofit organization
] closely held corporation

and do not have any employees whose employment requires me to carry workers’
compensation insurance. Therefore, | do not carry worker's compensation insurance
coverage.

Contractor Signature

Printed Name of Contractor

Date
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RESOLUTION NO. 18-5055

RESOLUTION OF THE CITY COUNCIL OF THE
CITY OF WEST HOLLYWOOD IN SUPPORT OF
ACCELERATING THE NORTHERN EXTENSION OF
THE METRO CRENSHAWI/LAX LINE

THE CITY COUNCIL OF THE CITY OF WEST HOLLYWOOD DOES
HEREBY RESOLVE AS FOLLOWS:

WHEREAS, Los Angeles County voters approved, in November 2016, a
ballot initiative known as Measure M, aimed at raising funds to continue
developing the transportation network of Los Angeles County; and

WHEREAS, the City of West Hollywood has a long track record of
adopting local policies that are consistent with Metro Board adopted goals and
policies that support the integration of transportation and land use as shown in
the attached table (Attachment A); and

WHEREAS, West Hollywood voters have overwhelmingly supported
transportation-related Metro ballot measures R, J, and M, above and beyond
voters in other communities; and

WHEREAS, the City has been building a coalition of support for the
acceleration of the Northern Extension of the Crenshaw/LAX Line since before
Measure M was passed by the voters of Los Angeles County; and

WHEREAS, Metro has previously committed to taking steps to make the
Northern Extension of the Crenshaw/LAX Line shovel-ready, including funding
and commencing a Draft Environmental Impact Report (DEI) in 2018; and

WHEREAS, the City Council, City staff and the community stakeholders
are committed to working with decision-makers at Metro and the City of Los
Angeles to ensure that this project of countywide significance continues to move
forward towards shovel-readiness; and

WHEREAS, Metro staff are currently preparing the final feasibility study
and alternatives’ analysis for presentation to the Metro Board in June/July 2018,
and the City is committed to working closely with Metro staff to ensure that the
alternatives developed are acceptable to the local community; and

WHEREAS, the City Council has directed staff to be engaged and work
collaboratively with Metro to ensure that the additional technical analysis and
environmental clearance are appropriately funded in Metro’s FY19 budget; and
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WHEREAS, Metro has taken a number of actions to implement key
provisions of Measure M, including developing an Early Project Delivery Strategy
(EPDS) for shovel-ready projects; and

WHEREAS, the Northern Extension of the Crenshaw/LAX Line is
expected to be among the most heavily used light rail lines in the nation and will
enhance connectivity through the most congested parts of the County providing
greater access to the Los Angeles International Airport (LAX), the South Bay,
South and Central Los Angeles, West Hollywood, Hollywood, and the San
Fernando Valley while benefitting many underserved communities; and

WHEREAS, providing a viable and competitive alternative to driving will
reduce the number of people who drive alone—a crucial step towards achieving
the State’'s emissions’ reductions goals and the City's air quality and
sustainability goals while protecting the health and welfare of the community; and

WHEREAS, Metro's Early Project Delivery Strategy assigns points
towards consideration for acceleration to projects in local jurisdictions that have
substantially advanced or committed to the implementation of one or more Metro
Board adopted goals and policies that support the integration of transportation
and land use, where local jurisdictions agree to coordinate to expedite permitting,
where local jurisdictions commit local funding, and on projects that can be
designed to phase improvements to achieve early action and incremental

benefits; and

WHEREAS, the City of West Hollywood would be the first jurisdiction in
Los Angeles County to adopt a positive and comprehensive response to Metro's
Early Project Delivery Strategy;

BE IT RESOLVED, that the City Council of the City of West Hollywood is
committed to being a responsible regional partner to Metro and implementing
additional goals adopted by the Metro Board related to the integration of
transportation and land use such as exploring value capture around future transit
investments as outlined in Attachment A]; and

BE IT FURTHER RESOLVED, that the City Council of the City of West
Hollywood is committed to inter-agency coordination with Metro and with the City
of Los Angeles for expedited processing of project-related permits and a
streamlined planning and environmental review process not to exceed three (3)

years; and

BE IT FURTHER RESOLVED, that the City Council of the City of West
Hollywood is committed to assessing the revenue potential, logistics, and
strategic options for a value capture mechanism such as an Enhanced
Infrastructure Financing District (EIFD), bonding against the City's Measure M
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local return funds, and/or passing a local sales tax measure in consideration of
contributing additional funding to the project beyond Measure M funding; and

BE IT FURTHER RESOLVED, that the City Council of the City of West
Hollywood reaffirms all of the above adopted City goals, commits to
implementing the above additional Metro goals, commits to working with the City
of Los Angeles, commits to pursuing additional funding for the project, and
unequivocally supports the acceleration of the Northern Extension of the

Crenshaw/LAX Line; and

BE IT FURTHER RESOLVED, that the City Council of the City of West
Hollywood supports the consideration of phased implementation of Northern
Extension of the Crenshaw/LAX Line, if necessary, under the condition that an
initial functional segment reaches Santa Monica Boulevard in the City of West

Hollywood in the first phase.

PASSED, APPROVED, AND ADOPTED by the City Council of the City of
West Hollywood at a regular meeting held this 7" day of May, 2018 by the

following vote:

AYES: Councilmember:.  Horvath, Mayor Pro Tempore Duran,
and Mayor Heilman.
NOES: Councilmember:  Meister.

ABSENT: Councilmember: D’Amico.

ABSTAIN: Councilmember: None.

[JjHN HEILMAN, MAYOR

ATTEST

NNE QUARKER, CITY CLERK
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