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REQUEST FOR PROPOSALS 
 
W E S T  H O L L Y W O O D  P A R K  P H A S E  2  -  C O N S U L T I N G  S E R V I C E S :  
D E P U T Y  I N S P E C T I O N  A N D  M A T E R I A L S  T E S T I N G  

1. INTRODUCTION 

1.1. Introduction  
The City of West Hollywood, hereinafter referred to as "City," is soliciting Proposals 
from Inspection Services Firms, hereinafter referred to as “Contractor,” seeking to 
provide Deputy Inspection Services for the West Hollywood Park Phase 2 project. In 
conformance with the Public Contract Code 4525-4529.5, this solicitation will be 
based on a “Qualified-Based” selection process. 

Responses are due on September 9, 2016 at 4:00 P.M. PST through the PlanetBids 
Bid Management System (http://bit.ly/2bIEyz0). Responses must conform to the 
requirements of this Request for Proposals (RFP).  

The purpose of this RFP is to provide the City with a Deputy Inspection Services firm 
who has the capability to perform the Work of the project as described herein.  This 
invitation to submit Proposals is extended to all interested persons or firms.   

All qualifications submitted to the City of West Hollywood shall become the exclusive 
property of the City.   All qualifications documents shall become a matter of 
public record subject to disclosure, with the exception of those elements of 
each qualifications that are identified by the Contractor as business or trade 
secrets and plainly marked as “Trade Secret”, “Confidential” or “Proprietary” 
and determined by the City to be exempt from disclosure under the Public 
Records Act.  Each element of a qualifications submittal that the Contractor desires 
not to be considered a public record must be clearly marked as set forth above.  If 
disclosure is required under the California Public Records Act or otherwise by law, 
the City will make an independent determination and retain the confidentiality to the 
extent permitted by the Public Records Act.  

1.2. Definitions 
The following meanings are attached to the following defined words when used in 
this RFP: 

 The word “City” or “CITY” shall mean the City of West Hollywood municipality. 

http://bit.ly/2bIEyz0
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 The word “Contractor” or “Consultant” means the agency or firm responding 
to this Request for Proposals, or any part thereof. 

 The word “Services”, “Contract Services” or “Scope” means the work to be 
delivered by the consultant, firm or corporation as set forth in “Appendix “A” 
attached hereto and incorporated herein by reference. 

 The words “contract”, “agreement”, or “AGREEMENT” shall mean the 
document executed between the Proposer and the CITY to carry out the 
scope of services of the RFP.  

 The word “Construction Manager” shall mean the City of West Hollywood’s 
representative.  

2. PROJECT INFORMATION 

2.1. Project Description 
The West Hollywood Park Phase 2 project consists of the following: 

• A new 75,000-square-foot Aquatic & Recreation Center comprised of the 
following: 

o Two roof-top swimming pools including one competition pool 25 yards 
x 25 meters x 7 feet depth and one recreation pool 25 yards in length 
x variations in width and depth. 

o An interstitial level beneath the pool deck housing building equipment, 
changing rooms and staff changing and breakrooms. 

o A mezzanine level for new Park & Recreation staff offices, meeting 
rooms and flexible open areas. 

o A multi-sport auditorium accommodating two full-size basketball courts 
without intervening columns and a height of approximately 25 feet; a 
Tiny Tot Program classroom, meeting rooms and flexible open areas. 

o Ground level parking including a ‘suspended platform’ two-level 
parking system; staging area, Public Access Studio, building facilities’ 
areas and building systems equipment rooms. 

o There will be three passenger and one freight elevator serving the 
building. 

• The Park improvements cover 150,000 square feet of existing park space 
including the following: 

o Two distinct dog parks 
o Two children’s playground areas 
o Tiny Tot Program playground area 
o AIDS Monument 
o Adult exercise areas 
o Open Park space with turf, pathways and picnic areas 
o Public art component 
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An aerial map of the existing Park and a site plan of the proposed Park are included 
in Appendix “B”’ to illustrate the scope of the project.   

2.2. Inspections and Material Testing Scope  
The Consultant will include sampling of construction materials, testing, observations 
and special inspections as required by the West Hollywood Municipal Code (Title 26 
Los Angeles County Code and California Building Code 2013 Edition) and as 
required by the Project plans and specifications.  The services are to be provided on 
intermittent and continual basis as required by the codes, plans and specifications, 
and as requested.  Indicate which, if any, of the below listed services are to be 
provided by forces which are to be subcontracted.  The services required are based 
on requirements listed in the plans and specifications, but are not limited to, the 
following: 

2.2.1. Inspections 
 Reinforcing steel installation 
 Concrete placement 
 Structural masonry 
 Structural steel fabrication inspection  
 Structural steel field welding 
 Bolts and dowels installed in concrete and masonry 
 High strength bolting 
 Roofing 
 Waterproofing 
 

2.2.2. Testing 
 Concrete 
 Structural steel welding 
 Reinforcing steel 
 Soils Testing and Compaction 
 Masonry 

2.3. Reporting 
2.3.1. Provide an outline of the inspection criteria of your standard procedures 

for inspection work and for testing of materials. 
 

2.3.2   Inspection and Testing Reports 
 

2.2.3.1 Provide Daily Inspection reports in the following manner: 
 At the end of each day, the Consultant’s inspector shall complete 

and coordinate entry of the daily inspection report into e-Builder 
Information System with the Construction Manager. In addition, the 
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inspector shall sign a daily time sheet (or ticket) for each day worked.  
If the inspector is located off-site, a daily time sheet shall be 
transmitted to the Construction Manager. 
 

2.2.3.2   If an inspection has passed or has failed, distribute reports daily to 
parties noted below. 
 

2.2.3.3   Provide Daily Inspection Reports to the following parties: 
 Owner 
 Construction Manager 
 Architect 
 Structural Engineer of Record 
 General Contractor 

 
2.3.2.4  Provide a Final Inspection Report based upon Consultant’s overall               
evaluation of the work inspected.  At a minimum, the Final Report shall               
include: 

 Days of tests and inspections for work performed by the 
Consultant. 

 Condition of the substrate/work in place that is receiving inspected 
work. 

 Verification that there are no outstanding (non-compliant) 
inspections. 

2.4. Personnel 
The qualifications of the personnel intended for performing the services on this 
Project are subject to the Owner and the Building Official’s review and approval 
subject to recommendation by the Construction Manager.  Submit Inspector’s 
current resume and qualifications with proposal.  All tests and inspections must be 
performed under the supervision of a registered professional Civil Engineer.  
Consultant must indicate if inspectors are employees of the firm or are 
subcontracted.  Provide Inspector’s and Project Manager’s resumes. 

2.5. Inspectors’ Certifications and Licenses 
Concrete, masonry, steel inspectors and any other general building work must be 
certified by ICC. Concrete field technicians must be certified by ICC. Special welding 
inspectors must be Certified by AWS-CWI. Provide a copy of the Inspector’s 
Certifications and licenses demonstrating compliance with the requirements stated 
above. 

2.6. Meetings 
From time to time, it may be necessary for the inspector to attend a weekly meeting 
with the Contractor and Construction Manager. This will only occur if it does not 
interfere with mandatory Inspections.  
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2.7. Performance of Work 
Inspections and on-site testing services will be monitored and coordinated by the 
Construction Manager.  The consultant will be given a twenty-four (24) hour notice of 
the need of service.  However, there are to be no charges for cancellations before 
4:00 p.m. the previous day. 

The Consultants personnel will perform work only on task directed by the 
Construction Manager.  Inspection identification and report format, which must be 
strictly adhered to, will be provided by the Construction Manager. 

2.8. Special Consideration 
The Consultant shall include all of the following considerations when submitting their 
proposal: 

2.8.1. Inspection and Materials Testing for the Geotechnical work will be 
provided under this contract. 

2.8.2. The Consultant shall be responsible, inclusive within the hourly rate, for all 
travel and per diem costs incurred during the course of performance of the 
scope of services within a 100 mile radius from the Project location.  Travel 
and associated per diem costs required for performing Project related 
testing and inspection beyond the 100 mile radius shall be reimbursed by 
the contractor who necessitated the work. 

2.8.3. The regular work hours are eight (8) hour days, Monday through Friday.  
Work shall not commence prior to 8:00 a.m.  If overtime is required, the 
inspector shall obtain prior authorization from the Owner. 

2.8.4. The use of separate consultants and/or rental equipment is subject to pre-
approval by the Construction Manager. 

2.8.5. Services for the Project are expected to be provided on a continual and on 
an intermittent basis.  Revisions to the schedule and/or work sequences not 
altering the basis duration of the performance of designated work will not be 
cause for additional fees. 

2.8.6. Acceptable charges will be for actual time of work on the Project site or at 
a fabricator’s facility only.  Standard hourly minimums as sometime 
employed by the Industry will not be allowed.  Time for travel will not be 
allowed. Hourly rate includes full compensation for furnishing all labor, tools, 
equipment, materials and incidentals. 
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2.9. Project Schedule  
The project is estimated to begin construction in November 2016 and to be fully 
complete in 33 months.   

The project will be completed in phases to allow (i) completion of the new Aquatic & 
Recreation Center prior to demolition and modification to the areas now comprised 
of the existing swimming pool center and auditorium, and (ii) completion of the new 
children’s playground prior to demolition and park improvements in the location of 
the existing children’s playground. 

A phasing diagram of the project depicting the extent and sequencing of the phases 
is included in Appendix “B”.    

3.  SERVICES PROVIDED BY OWNER 
3.1. Site Access 

3.1.1. To the extent possible, the Owner will make all areas of the Work available 
to the Consultant.   

 
3.2.  Documents Provided 

3.2.1. The Owner will make available all relevant data in its possession that pertain 
to the Project. Owner assumes no responsibility with respect to the 
sufficiency or accuracy of any information provided. The Consultant shall be 
responsible for evaluation of all information provided by the Owner. 
 

3.2.2. Each firm registering on the City’s PlanetBids Bid Management System with 
intent to submit a proposal for Deputy Inspection Services will be able to 
download Drawings and Specifications for the Project. A list of Project 
Drawings, Specifications and Geotechnical Report is provided herein (see 
Appendix “F”). 

4. INSTRUCTIONS 
4.1. RFP Schedule  

Tentative Dates:  

 Release of RFP document   August 19th 2016 
 Last day for all inquiries   August 23rd 2016 at 4P.M. PST 
 City responses to all inquiries   August 30th 2016 
 Deadline to Submit Proposals  Sept 9th at 4 P.M. PST 
 City review of Proposals   Sept 16th 2016 
 Notification of Contract Award  October 17th 2016 
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4.2. Proposal Submissions 

a. Proposals must be submitted through the PlanetBids Bid 
Management System (http://bit.ly/2bIEyz0).  Bids not submitted online 
in PlanetBids will not be accepted. 

b. Proposals shall address all requirements including all forms, 
documents, insurance certifications, etc. 

c.  Proposals are required to be transmitted electronically through the 
City’s on-line PlanetBids Bid Management system no later than 
September 9th 2016 at 4 P.M. PST.  

d. Proposals not entered prior to the bid deadline will be considered non 
responsive.  Plan accordingly to allow enough time to submit all the 
information- time extensions will not be considered as a result of 
inadequate time allotted to start entering the information in the 
system. 

 
The Proposer is solely responsible for “on time” submission of their electronic 
proposal via PlanetBids through the following link: http://bit.ly/2bIEyz0. The City will 
only consider proposals that have been transmitted successfully and have been 
issued an e-bid confirmation number with a time stamp from the PlanetBids Bid 
Management System indicating that proposal was submitted successfully. Proposer 
shall be solely responsible for informing itself with respect to the proper utilization of 
the bid management system, for ensuring the capability of their computer system to 
upload the required documents, and for the stability of their internet service. Failure 
of the proposer to successfully submit an electronic proposal shall be at the 
Proposer’s sole risk and no relief will be given for late and/or improperly submitted 
proposals. 
 
Proposers experiencing any technical difficulties with the proposal submission 
process may contact PlanetBids at (818) 992-1771. Neither the City, nor PlanetBids, 
makes any guarantee as to the timely availability of assistance, or assurance that 
any given problem will be resolved by the submission deadline. 

 
4.3. General Terms and Conditions 

Cancellation 

The City of West Hollywood reserves the right to modify, amend, revise or cancel 
this RFP at any time. Receipt and evaluation of Proposals does not obligate the City 
to request proposals or award a contract 

Acceptance or Rejection of Proposals 

Any Proposals received prior to the date and time specified for receipt of proposals 
may be withdrawn or modified within PlanetBids up to bid deadline.   The cost of 

http://bit.ly/2bIEyz0
http://bit.ly/2bIEyz0
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preparing any responses to the RFP shall be borne by the respondents and shall not 
be reimbursed by the City.     

Universal Access and Non-Discrimination in Employment 

The City of West Hollywood has a long history of commitment to providing 
accessible programs and services to all citizens.  In connection with the performance 
of this project, any retained consultant, firm or team agrees not to refuse to hire, 
discharge, promote or demote, or to discriminate in matters of compensation against 
any person otherwise qualified solely because of race, color, religion, national origin, 
gender, gender variance, age, military status, sexual orientation, marital status, or 
physical or mental disability; and the consultant, firm or team further agrees to insert 
the foregoing provision in all subcontracts hereunder. 

Verification of Information 

Proposers of the RFPs are hereby notified that the City will rely on accuracy and 
completeness of all information provided in making a list of qualified consultants 
and/or request of consultants to submit additional information.  Proposers of RFPs 
are urged to carefully review all information provided to ensure, clarity, accuracy, and 
completeness of such information.  As the City deems necessary and appropriate in 
its sole discretion, the City reserves the right to make any inquiries or other follow-up 
required to verify the information provided. 

Proposers of the RFPs are urged to advise references of the information that will be 
pursued from the reference about the reference’s experience with the Proposer on 
previous projects. A total of three references will be required to perfect this 
component of the RFP submittal.  

Communications Regarding the Request for Proposals 

If a Proposer is in doubt as to the true meaning or intent of any part of the RFP or 
discovers discrepancies in, or omissions from the RFP, she/he may submit a written 
request via PlanetBids for interpretation or a correction thereof by the City. 

Non-Commitment of City 

This Request for Proposals does not commit the City to award a Contract, to pay 
any costs incurred in the preparation of qualifications for this request, or to procure 
or contract services.   

Confidentiality   

Prior to a determination of recommending a Contractor for selection, all Proposals 
will be designated confidential to the extent permitted by the California Public 
Records Act.  Once City staff has completed the selection process, all submittals 
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shall become a matter of public record subject to disclosure, with the exception of 
those elements of each proposal that are identified by the Contractor as business or 
trade secrets and plainly marked as “Trade Secret”, “Confidential” or “Proprietary” 
and determined by the City to be exempt from disclosure under the Public Records 
Act.  Each element of a qualifications proposal that the Contractor desires not to be 
considered a public record must be clearly marked as set forth above.  If disclosure 
is required under the California Public Records Act or otherwise by law, the City will 
make an independent determination and retain the confidentiality to the extent 
permitted by the Public Records Act.  

Standard Basic Contract 

The Consultant to whom the project is awarded following the bid process will be 
required to comply with the City’s standard contract requirements set forth in 
APPENDIX “A” – SAMPLE BASIC CONTRACT including the following sections: 

 LIVING WAGE ORDINANCE:  The CONTRACTOR shall abide by the 
provisions of the West Hollywood Living Wage Ordinance. During the term 
of this Agreement, the CONTRACTOR shall keep on file sufficient evidence 
of its employee compensation to enable verification of compliance with the 
West Hollywood Living Wage Ordinance.  

 EQUAL BENEFITS ORDINANCE, No. 03-662:  The CONTRACTOR shall 
abide by the provisions of the West Hollywood Equal Benefits Ordinance.  
During the term of this Agreement, the CONTRACTOR shall keep on file 
sufficient evidence of its employee compensation and any applicable 
benefits packages, as those benefits relate to the coverage of the domestic 
partners of contractor's employees, which shall include; bereavement 
leave; family medical leave, and health insurance benefits, to enable 
verification of compliance with the West Hollywood Equal Benefits 
Ordinance. 

 RESTRICTIONS: Arab League Boycott of Israel.  The CONTRACTOR 
hereby affirms it does not honor the Arab League Boycott of Israel. 

 
4.4. Inquiries 

Inquiries related to this RFP shall be addressed, in writing via PlanetBids.  The last 
day for inquiries to be submitted to the City is August 23rd, 2016 at 4 P.M. PST. 
Responses will be provided by August 30th, 2016. Responses will be posted on 
PlanetBids. City responses will be posted on a timely basis so Proposers are 
encouraged to submit questions or requests for clarifications early in the process. 
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4.5. Evaluation Criteria and Selection Process 

All proposals must contain all information requested in this RFP and be submitted by 
September 9th, 2016 at 4 P.M. PST to be considered. 

An Evaluation Committee (“Committee”), consisting of the Owner Staff, Construction 
Manager, and Architect, will review and evaluate all submitted proposals.  The 
Owner reserves the right, after reviewing the responses to the Request for 
Proposals, to reject any and all responses, to waive any nonmaterial irregularities in 
the responses and to request supplemental information from the Consultants.  
Selection will be based on responsiveness to RFP, work experience, referrals by 
owners, architects, and construction managers, resumes of key personnel and 
proposed fee and rate schedules. 
 
CRITERIA for AWARD will be as follows: 

4.5.1.   Resume of Inspector(s)   20% 
4.5.2.   Resume of Project Manager  10% 
4.5.3.   Proposers’ Qualifications/Experience 15% 
4.5.4.   Unit Cost Pricing    55% 

TOTAL                      100% 

4.6. Proposal  

4.6.1. Experience 
       

Prospective Consultant must demonstrate the following recent experience 
(Complete Attachment “C” – Firm Qualifications) 

 
4.6.1.1. Have the proper licenses in good standing and have never had their 

licenses revoked; 
 

4.6.1.2. Have never been disqualified or terminated from any previous projects; 
 

4.6.1.3. Since January 1, 2010, have provided material testing and inspection 
services on at least four (4) building construction projects, each having 
an in-place value of at least $50,000,000 (Fifty Million Dollars) AND 
which satisfy all of the following criteria: 
 
a. At least two (2) of the projects must have been concrete structure; 

 
b. All projects must have been built of Construction Type I-A one (1) 

hour of Fire Resistive Construction per UBC, that consisted of 
structural steel, and/ or concrete structural framing; 
 

c. All projects must have been constructed in California; 
 



Page 13 

 

4.6.1.4. Proposed Inspectors have acted as Inspectors on at least two (2) 
project following the same criteria outlined in item 4 above which must 
have been completed for the prospective Consultant; 
 

4.6.1.5. Proposed Project Manager has acted as Project Manager on at least 
two (2) projects following the same criteria outlined in item 4 above 
which must have been completed for the Prospective Consultant; and 
 

4.6.1.6. Are presently not disqualified from performing work for any contracting 
entity. 
 

4.6.2. Provide a listing of project and references that respond to the above criteria 
only and by using the attached form (Attachment “D” – Firm Experience – 
Completed Projects). Provide a minimum of four (4) project, but not more 
than ten (10) projects. Do not provide a standardized listing of all 
projects completed by your firm. 

 
4.6.3. The Proposal must consist of the following items listed below: 

 
a. APPENDIX “C” – “Firm Qualifications” 
b. APPENDIX “D” – “Firm Experience – Completed Projects” 
c. APPENDIX “E” – “Inspection and Testing Lab Services Worksheet.”  

(Please include the worksheet as pdf pages in your proposal submittal.) 
d. Resumes of all proposed Inspectors for the project documenting each 

Inspector’s qualifications, certifications and licenses. 
e. Resume of the proposed Project Manager 
f.    Please be sure to include the name, address and phone number of 

primary contact person responding to RFP 
        

The sum total of the fully completed Attachment “E” – Inspection and Testing Lab 
Services Worksheet shall represent the firm’s lump sum proposal fee for the project. 
Hourly unit costs identified in the detailed cost breakdown in Attachment “E” shall 
include all field observations, testing and inspection, report writing, on-site meetings, 
travel, reimbursable expenses (such as reprographics, reproduction, photographs, 
telephone, mileage), overhead and profit. 

 
4.7. Revisions to the RFP  

Any revisions to the RFP document made by the City will be made available on the 
PlanetBids Bid Management System.  Thus, prospective proposers shall ensure to 
check PlanetBids periodically so as to avail themselves to any notifications of 
changes.  
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5. SUPPORTING DOCUMENTATION 
5.1. 100% Construction Documentation 

The 100% set of Construction Documentation can be viewed and downloaded by 
visiting http://bit.ly/2btOPe7.  

5.2. Soils Report (draft) 

The draft of the Geotechnical Report for the project and the site can be viewed and 
downloaded by visiting http://bit.ly/2bz63rH. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://bit.ly/2btOPe7
http://bit.ly/2bz63rH
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ATTACHMENT A 

SAMPLE BASIC AGREEMENT 
This Agreement is made on this #th day of Month, 2007, at West Hollywood, California, 
by and between the City of West Hollywood, a municipal corporation, 8300 Santa 
Monica Boulevard, West Hollywood, California 90069 (hereinafter referred to as the 
“CITY”) and XYZ Corporation, 1500 Main Street, City CA 90000 (hereinafter referred to 
as the “CONTRACTOR”). 

RECITALS 

A. The CITY proposes to contract for professional services as outlined below; 

B. The CONTRACTOR is willing to perform such services and has the necessary 
qualifications by reason of experience, preparation, and organization to provide such 
services; 

C. NOW, THEREFORE, the CITY and the CONTRACTOR, mutually agree as follows: 

 SERVICES.  The CONTRACTOR shall perform those services set forth in 
“Exhibit A,” which is attached hereto and incorporated herein by reference. 

 TERM OF AGREEMENT.  The term of this contract shall commence upon 
execution by both parties and shall expire on __________, 20___ unless 
extended in writing in advance by both parties. 

 TIME OF PERFORMANCE.  The services of the CONTRACTOR are to 
commence upon receipt of a notice to proceed from the CITY and shall 
continue until all authorized work is completed to the CITY’s satisfaction, in 
accordance with the schedule incorporated in “Exhibit A,” unless extended in 
writing by the CITY. 

 PAYMENT FOR SERVICES.  The CONTRACTOR shall be compensated in an 
amount not to exceed $#,##0 for services provided pursuant to this Agreement 
as described in “Exhibit A.”  Compensation shall under no circumstances be 
increased except by written amendment of this Agreement.  The 
CONTRACTOR shall be paid within thirty (30) days of presentation of an 
invoice to the CITY for services performed to the CITY’s satisfaction.  The 
CONTRACTOR shall submit invoices monthly describing the services 
performed, the date services were performed, a description of reimbursable 
costs, and any other information requested by the CITY. 

 CONTRACT ADMINISTRATION. 

.1. The CITY’s Representative.  Unless otherwise designated in writing, 
(City Staff Person) shall serve as the CITY’s representative for the 
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administration of the project.  All activities performed by the 
CONTRACTOR shall be coordinated with this person. 

.2. Manager-in-Charge.  For the CONTRACTOR, S. Jones shall be in 
charge of the project on all matters relating to this Agreement and any 
agreement or approval made by her/him shall be binding on the 
CONTRACTOR.  The Manager-in-Charge shall not be replaced without 
the written consent of the CITY.  

.3. Responsibilities of the CITY.  The CITY shall provide all relevant 
documentation in its possession to the CONTRACTOR upon request in 
order to minimize duplication of efforts.  The CITY’s staff shall work with 
the CONTRACTOR as necessary to facilitate performance of the 
services. 

.4. Personnel.  The CONTRACTOR represents that it has or will secure at 
its own expense all personnel required to perform the services under 
this Agreement.  All of the services required under this Agreement will 
be performed by the CONTRACTOR or under its supervision, and all 
personnel engaged in the work shall be qualified to perform such 
services.  The CONTRACTOR reserves the right to determine the 
assignment of its own employees to the performance of the 
CONTRACTOR’s services under this Agreement, but the CITY reserves 
the right, for good cause, to require the CONTRACTOR to exclude any 
employee from performing services on the CITY’s premises. 

 TERMINATION.   

.1. Termination for Convenience.  Either party may terminate this 
Agreement without cause and in its sole discretion at any time by giving 
the other party thirty (30) days' written notice of such termination.  In the 
event of such termination, the CONTRACTOR shall cease services as 
of the date of termination and shall be compensated for services 
performed to the CITY's satisfaction up to the date of termination. 

.2. Termination for Cause.  All terms, provisions, and specifications of this 
Agreement are material and binding, and failure to perform any material 
portion of the work described herein shall be considered a breach of 
this Agreement.  Should the Agreement be breached in any manner, the 
CITY may, at its option, terminate the Agreement not less than five (5) 
days after written notification is received by the CONTRACTOR to 
remedy the violation within the stated time or within any other time 
period agreed to by the parties.  In the event of such termination, the 
CONTRACTOR shall be responsible for any additional costs incurred 
by the CITY in securing the services from another contractor. 
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 INDEMNIFICATION.  Contractor shall indemnify and hold harmless City from 
and against all liability arising out of or in connection with Contractor's 
negligent or wrongful acts, errors or omissions in the performance of work 
hereunder or its failure to comply with any of its obligations contained in this 
Agreement. In the event that City is named as a party defendant in a lawsuit 
alleging injury as a result of Contractor’s negligent or wrongful performance 
under this Agreement, Contractor shall defend City with counsel approved by 
CITY, which approval will not be unreasonably withheld, and bear 
responsibility for attorney’s fees, expert fees and all other costs and expenses 
of litigation.  Should conflict of interest principles preclude a single lawyer from 
representing both City and Contractor, or should City otherwise find 
Contractor’s legal counsel unacceptable, then Contractor shall reimburse the 
City its costs of defense, including without limitation reasonable attorney’s 
fees, expert fees and all other costs and expenses of litigation. Contractor 
shall promptly pay any final, non-appealable judgment rendered against the 
CITY. It is expressly understood and agreed that the foregoing provisions are 
intended to be as broad and inclusive as is permitted by the law of the State of 
California but the indemnity obligation will exclude such loss or damage which 
is determined to be caused by the sole negligence or willful misconduct of the 
City.  The obligations established by this paragraph will survive termination of 
this Agreement. 

For purposes of this paragraph: 

• City means the City Council and its subordinate bodies, elected and 
appointed City officials and officers, City employees and authorized agents 
and volunteers of the City. 

• Liability means any claims or causes of action raised or asserted by, 
damage to, loss or expense incurred by or judgments rendered in favor of 
persons or entities not a party to this Agreement. 

• The types of damages included within this indemnity obligation include, 
but are not limited to, personal injury, bodily injury, death, loss of use, and 
damage to or loss of real and personal property. 

• The indemnity obligation of this paragraph includes all forms of negligent 
acts, errors and omissions, wrongful behavior and willful misconduct 
(including but not limited to breaches of professional standards of care, if 
applicable, and breach of contract) by Contractor and any of its officers, 
agents employees and subcontractors. 
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 INSURANCE REQUIREMENTS. 

.1. The CONTRACTOR, at the CONTRACTOR’s own cost and expense, 
shall procure and maintain, for the duration of the contract, the following 
insurance policies: 

.1.1. Workers’ Compensation Coverage.  The CONTRACTOR 
shall maintain Workers’ Compensation Insurance and 
Employer’s Liability Insurance for its employees in accordance 
with the laws of the State of California.  In addition, the 
CONTRACTOR shall require any and every subcontractor to 
similarly maintain Workers’ Compensation Insurance and 
Employer’s Liability Insurance in accordance with the laws of 
the State of California for all of the subcontractor’s employees.  
Any notice of cancellation or non-renewal of all Workers’ 
Compensation policies must be received by the CITY at least 
thirty (30) days prior to such change.  The insurer shall agree to 
waive all rights of subrogation against the CITY, its officers, 
agents, employees, and volunteers for losses arising from work 
performed by the CONTRACTOR for City. 
 
This provision shall not apply if the CONTRACTOR has no 
employees performing work under this Agreement.  If the 
CONTRACTOR has no employees for the purposes of this 
Agreement, the CONTRACTOR shall sign the “Certificate of 
Exemption from Workers’ Compensation Insurance” which is 
attached hereto and incorporated herein by reference as 
“Exhibit B.” 

.1.2. General Liability Coverage.  The CONTRACTOR shall 
maintain commercial general liability insurance in an amount of 
not less than five million dollars ($5,000,000) per occurrence for 
bodily injury, personal injury, and property damage.  If a 
commercial general liability insurance form or other form with a 
general aggregate limit is used, either the general aggregate 
limit shall apply separately to the work to be performed under 
this Agreement or the general aggregate limit shall be at least 
twice the required occurrence limit. 

.1.3. Automobile Liability Coverage.  The CONTRACTOR shall 
maintain automobile liability insurance covering bodily injury 
and property damage for all activities of the CONTRACTOR 
arising out of or in connection with the work to be performed 
under this Agreement, including coverage for owned, hired, and 
non-owned vehicles, in an amount of not less than one million   
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dollars ($1,000,000) combined single limit for each occurrence.  
If CONTRACTOR or CONTRACTOR’s employees will use 
personal autos in any way on this project, CONTRACTOR shall 
obtain evidence of personal auto liability coverage for each 
such person. 

.1.4.  Professional Liability Coverage.  The CONTRACTOR shall 
maintain professional errors and omissions liability insurance 
for protection against claims alleging negligent acts, errors, or 
omissions which may arise from the CONTRACTOR’s 
operations under this Agreement, whether such operations be 
by the CONTRACTOR or by its employees, subcontractors, or 
subconsultants.  The amount of this insurance shall not be less 
than five million dollars ($5,000,000) on a claims-made annual 
aggregate basis, or a combined single-limit-per-occurrence 
basis. Any deductible or self-insured retention shall be shown 
on the Certificate of Insurance.  If the deductible or self-insured 
retention exceeds $25,000 it must be approved in advance by 
City.  If the insurance is on a Claims-Made basis, the 
retroactive date shall be no later than the commencement of 
the work.  Coverage applicable to the work performed under 
this agreement shall be continued for three (3) years after 
completion of the work.  Such continuation coverage may be 
provided by one of the following: (1) renewal of the existing 
policy; (2) an extended reporting period endorsement; or (3) 
replacement insurance with a retroactive date no later than the 
commencement of the work under this agreement. 

 
.2. Endorsements.  Each general liability and automobile liability 

insurance policy shall be issued by insurers possessing a Best’s rating 
of no less than A-:VII.  Each general liability and automobile liability 
insurance policies shall be endorsed with the specific language of 
Section 8.2.1 below. CONTRACTOR also agrees to require all 
contractors, and subcontractors to do likewise.  

.2.1. “The CITY, its’ elected or appointed officers, officials, 
employees, agents, and volunteers are to be covered as 
additional insureds with respect to liability arising out of work 
performed by or on behalf of the CONTRACTOR, including 
materials, parts, or equipment furnished in connection with 
such work or operations.” 

.2.2. This policy shall be considered primary insurance as respects 
the CITY, its elected or appointed officers, officials, employees, 
agents, and volunteers.  Any insurance maintained by the CITY, 
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including any self-insured retention the CITY may have, shall 
be considered excess insurance only and shall not contribute 
with this policy. 

.2.3. This insurance shall act for each insured and additional insured 
as though a separate policy had been written for each, except 
with respect to the limits of liability of the insuring company. 

.2.4. Notwithstanding the provisions included in any of the ISO 
Additional Insured Endorsement forms, CONTRACTOR 
acknowledges that the insurance coverage and policy limits set 
forth in this section constitute the minimum amounts of 
coverage required.  Any insurance proceeds available to the 
CITY in excess of the limits and coverage required in this 
agreement and which is applicable to a given loss will be 
available to the CITY. 

.2.5. The insurer waives all rights of subrogation against the CITY, its 
elected or appointed officers, officials, employees, or agents 
regardless of the applicability of any insurance proceeds, and 
agrees to require all subcontractors to do likewise. 

.2.6. Any failure to comply with reporting provisions of the policies 
shall not affect coverage provided to the City, its elected or 
appointed officers, officials, employees, agents, or volunteers. 

.2.7. The insurance provided by this policy shall not be suspended, 
voided or reduced in coverage or in limits except after thirty 
(30) days’ written notice has been submitted to the CITY and 
approved of in writing, except in the case of cancellation, for 
which ten (10) days’ written notice shall be provided. 

.2.8. Contractor agrees to provide immediate notice to City of any 
claim or loss against Contractor arising out of the work 
performed under this agreement. City assumes no obligation or 
liability by such notice, but has the right (but not the duty) to 
monitor the handling of any such claim or claims if they are 
likely to involve City. 

.3. Self Insured Retention/Deductibles.  All policies required by this 
Agreement shall allow City, as additional insured, to satisfy the self-
insured retention (“SIR”) and/or deductible of the policy in lieu of the 
Owner (as the named insured) should Owner fail to pay the SIR or 
deductible requirements.  The amount of the SIR or deductible shall be 
subject to the approval of the City Attorney and the Finance Director.  
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Owner understands and agrees that satisfaction of this requirement is 
an express condition precedent to the effectiveness of this 
Agreement. Failure by Owner as primary insured to pay its SIR or 
deductible constitutes a material breach of this Agreement.  Should City 
pay the SIR or deductible on Owner’s behalf upon the Owner’s failure 
or refusal to do so in order to secure defense and indemnification as an 
additional insured under the policy, City may include such amounts as 
damages in any action against Owner for breach of this Agreement in 
addition to any other damages incurred by City due to the breach." 

.4. Certificates of Insurance.  The CONTRACTOR shall provide 
certificates of insurance with original endorsements to the CITY as 
evidence of the insurance coverage required herein.  Certificates of 
such insurance shall be filed with the CITY on or before 
commencement of performance of this Agreement.  Current certification 
of insurance shall be kept on file with the CITY at all times during the 
term of this Agreement. The CONTRACTOR shall provide written 
evidence of current automobile coverage to comply with the automobile 
insurance requirement. 

.5. Failure to Procure Insurance.  Failure on the part of the 
CONTRACTOR to procure or maintain required insurance shall 
constitute a material breach of contract under which the CITY may 
terminate this Agreement pursuant to Section 6.2 above. 

 ASSIGNMENT AND SUBCONTRACTING.  The parties recognize that a 
substantial inducement to the CITY for entering into this Agreement is the 
professional reputation, experience, and competence of the CONTRACTOR.  
Assignments of any or all rights, duties, or obligations of the CONTRACTOR 
under this Agreement will be permitted only with the express consent of the 
CITY.  The CONTRACTOR shall not subcontract any portion of the work to be 
performed under this Agreement without the written authorization of the CITY.  
If the CITY consents to such subcontract, the CONTRACTOR shall be fully 
responsible to the CITY for all acts or omissions of the subcontractor.  Nothing 
in this Agreement shall create any contractual relationship between the CITY 
and subcontractor nor shall it create any obligation on the part of the CITY to 
pay or to see to the payment of any monies due to any such subcontractor 
other than as otherwise is required by law. 

 COMPLIANCE WITH LAWS, CODES, ORDINANCES, AND REGULATIONS. 
The CONTRACTOR shall use the standard of care in its profession to comply 
with all applicable federal, state, and local laws, codes, ordinances, and 
regulations. 
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.1. Taxes.  The CONTRACTOR agrees to pay all required taxes on 
amounts paid to the CONTRACTOR under this Agreement, and to 
indemnify and hold the CITY harmless from any and all taxes, 
assessments, penalties, and interest asserted against the CITY by 
reason of the independent contractor relationship created by this 
Agreement.  In the event that the CITY is audited by any Federal or 
State agency regarding the independent contractor status of the 
CONTRACTOR and the audit in any way fails to sustain the validity of a 
wholly independent contractor relationship between the CITY and the 
CONTRACTOR, then the CONTRACTOR agrees to reimburse the 
CITY for all costs, including accounting and attorneys’ fees, arising out 
of such audit and any appeals relating thereto. 

.2. Workers’ Compensation Law.  The CONTRACTOR shall fully comply 
with the workers’ compensation law regarding the CONTRACTOR and 
the CONTRACTOR’s employees.  The CONTRACTOR further agrees 
to indemnify and hold the CITY harmless from any failure of the 
CONTRACTOR to comply with applicable workers’ compensation laws.  
The CITY shall have the right to offset against the amount of any 
compensation due to the CONTRACTOR under this Agreement any 
amount due to the CITY from the CONTRACTOR as a result of the 
CONTRACTOR’s failure to promptly pay to the CITY any 
reimbursement or indemnification arising under this Section. 

.3. Licenses.  The CONTRACTOR represents and warrants to the CITY 
that it has all licenses, permits, qualifications, insurance, and approvals 
of whatsoever nature which are legally required of the CONTRACTOR 
to practice its profession.  The CONTRACTOR represents and warrants 
to the CITY that the CONTRACTOR shall, at its sole cost and expense, 
keep in effect or obtain at all times during the term of this Agreement 
any licenses, permits, insurance, and approvals which are legally 
required of the CONTRACTOR to practice its profession.  The 
CONTRACTOR shall maintain a City of West Hollywood business 
license, if required under CITY ordinance. 

 CONFLICT OF INTEREST.  The CONTRACTOR confirms that it has no 
financial, contractual, or other interest or obligation that conflicts with or is 
harmful to performance of its obligations under this Agreement.  The 
CONTRACTOR shall not during the term of this Agreement knowingly obtain 
such an interest or incur such an obligation, nor shall it employ or subcontract 
with any person for performance of this Agreement who has such incompatible 
interest or obligation.    

 NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY.  The 
CONTRACTOR represents and agrees that it does not and will not 
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discriminate against any employee or applicant for employment because of 
race, religion, color, national origin, sex, sexual orientation, gender 
identity, political affiliation or opinion, medical condition, or pregnancy or 
pregnancy-related condition.  The CONTRACTOR will take affirmative action 
to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, religion, color, national origin, 
sex, sexual orientation, gender identity, political affiliation or opinion, medical 
condition, or pregnancy or pregnancy-related condition.  Such action shall 
include, but not be limited to the following:  employment, upgrading, demotion 
or transfer; recruitment or recruitment advertising; layoffs or termination; rates 
of pay or other forms of compensation; and selection for training, including 
apprenticeship.  The CONTRACTOR agrees to include in all solicitations or 
advertisements for employment and to post in conspicuous places, available 
to employees and applicants for employment, notices setting forth the 
provisions of this nondiscrimination clause. 

 RESTRICTIONS:  Arab League Boycott of Israel.  The CONTRACTOR 
hereby affirms it does not honor the Arab League Boycott of Israel. 

 RECORDS AND AUDITS. The CONTRACTOR shall maintain accounts and 
records, including personnel, property, and financial records, adequate to 
identify and account for all costs pertaining to this Agreement and such other 
records as may be deemed necessary by the CITY or any authorized 
representative.  All records shall be made available at the request of the CITY, 
with reasonable notice, during regular business hours, and shall be retained 
by the CONTRACTOR for a period of three years after the expiration of this 
Agreement. 

 OWNERSHIP OF DOCUMENTS.  It is understood and agreed that the CITY 
shall own all documents and other work product of the CONTRACTOR, except 
the CONTRACTOR’s notes and workpapers, which pertain to the work 
performed under this Agreement.  The CITY shall have the sole right to use 
such materials in its discretion and without further compensation to the 
CONTRACTOR, but any re-use of such documents by the CITY on any other 
project without prior written consent of the CONTRACTOR shall be at the sole 
risk of the CITY.  The CONTRACTOR shall at its sole expense provide all such 
documents to the CITY upon request. 

 INDEPENDENT CONTRACTOR.  The CONTRACTOR is and shall at all times 
remain as to the CITY a wholly independent CONTRACTOR.  Neither the 
CITY nor any of its agents shall have control over the conduct of the 
CONTRACTOR or any of the CONTRACTOR’s employees or agents, except 
as herein set forth.  The CONTRACTOR shall not at any time or in any 
manner represent that it or any of its agents or employees are in any manner 
agents or employees of the CITY.  The CONTRACTOR shall have no power to 
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incur any debt, obligation, or liability on behalf of the CITY or otherwise act on 
behalf of the CITY as an agent. 

 NOTICE.  All Notices permitted or required under this Agreement shall be in 
writing, and shall be deemed made when delivered to the applicable party’s 
representative as provided in this Agreement.  Additionally, such notices may 
be given to the respective parties at the following addresses, or at such other 
addresses as the parties may provide in writing for this purpose. 
 
Such notices shall be deemed made when personally delivered or when 
mailed forty-eight (48) hours after deposit in the U.S. mail, first-class postage 
prepaid, and addressed to the party at its applicable address. 

 

CITY OF WEST HOLLYWOOD 
8300 Santa Monica Boulevard 

West Hollywood, CA 90069-6216 
 

Attention:  __________________________________ 

 

CONTRACTOR: XYZ Corporation 

1500 Main Street 

City, CA 90000 

 

Attention:  __________________________________ 

 GOVERNING LAW.  This Agreement shall be governed by the laws of the 
State of California.   

 ENTIRE AGREEMENT; MODIFICATION.  This Agreement supersedes any 
and all other agreements, either oral or written, between the parties, and 
contains all of the covenants and agreements between the parties.  Each party 
to this Agreement acknowledges that no representations, inducements, 
promises, or agreements, oral or otherwise, have been made by any party, or 
anyone acting on behalf of any party, which are not embodied herein.  Any 
agreement, statement, or promise not contained in the Agreement, and any 
modification to the Agreement, will be effective only if signed by both parties. 
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 WAIVER.  Waiver of a breach or default under this Agreement shall not 
constitute a continuing waiver of a subsequent breach of the same or any 
other provision under this agreement.  Payment of any invoice by the CITY 
shall not constitute a waiver of the CITY’s right to obtain correction or 
replacement of any defective or noncompliant work product. 

 EXECUTION.  This Agreement may be executed in several counterparts, each 
of which shall constitute one and the same instrument and shall become 
binding upon the parties when at least one copy hereof shall have been signed 
by both parties hereto.  In approving this Agreement, it shall not be necessary 
to produce or account for more than one such counterpart. 

 AUTHORITY TO ENTER AGREEMENT.  The CONTRACTOR has all requisite 
power and authority to conduct its business and to execute, deliver, and 
perform this Agreement.  Each party warrants that the individuals who have 
signed this Agreement have the legal power, right, and authority to make this 
Agreement and to bind each respective party. 

IN WITNESS WHEREOF, the parties have executed this Agreement the #th day of 
Month, 2007. 
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  CONTRACTOR: XYZ Corporation 

 

  _____________________________________ 
  J. Smith, President 

CITY OF WEST HOLLYWOOD: 

 

 

   
Department Director 

 

 

   
Paul Arevalo, City Manager 

 

ATTEST: 

 

   
Yvonne Quarker, City Clerk 



 

Sample Basic Contract 
Exhibit A 

 

Scope of Services:   

Time of Performance:   

Special Payment Terms:   
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Sample Basic Contract 

Exhibit B 
 

 
Certificate of Exemption from Workers’ Compensation Insurance 

 
 

TO:  City of West Hollywood 

SUBJECT: Sole Proprietor/Partnership/Closely Held Corporation with No Employees 

 

Please let this memorandum notify the City of West Hollywood that I am a 

 

  sole proprietor 

  partnership 

  nonprofit organization 

  closely held corporation 

 

 

and do not have any employees whose employment requires me to carry workers’ 
compensation insurance.  Therefore, I do not carry worker’s compensation insurance 
coverage. 

 

 

Contractor Signature ____________________________ 

 

Printed Name of Contractor ____________________________ 

 

Date ____________________________ 
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ATTACHMENT B 

PROJECT INFORMATION DIAGRAMS 
The following diagrams and illustrative information is referenced in section 2, “Project 
Information.”  
 

WEHO PARK PHASE II 
EXISTING AERIAL SITE MAP 
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WEHO PARK PHASE II 
DESIGN SITE PLAN 
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PROJECT PHASING 
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ATTACHMENT C 

FIRM QUALIFICATIONS 

 
1. Acknowledgment of Addenda 
 

1.1 Consultant acknowledges the following Addenda ________________________________ 
 
2. Experience  

2.1 Has your firm ever had your license(s) revoked?   ο yes ο no 
 

2.2 Has your firm ever been disqualified or terminated from any previous projects? 
 ο yes   ο no 

 
2.3 Since January 1, 2011, has your firm been involved with the following: 

 
2.3.1 Provided services on at least four (4) projects over $50,000,000: ο yes ο no 

 
2.3.1.1 One (1) concrete and steel framed, multi-story building: ο yes ο no 

 
2.3.1.2 Two (2) projects institutional or public client: ο yes ο no 

 
2.3.1.3 Construction Type I or II, one hour: ο yes ο no 

 
2.4 Proposed Inspectors have performed on at least two (2) of the projects noted above and listed in 

“Experience – Completed Projects” ο yes ο no 
 

2.5 Proposed Project Manager has managed as Project Manager on at least two (2) of the projects noted 
above and listed in “Experience – Completed Projects” ο yes ο no 

 
3. Insurance  

3.1 Is your firm able to obtain all Insurance required in Attachment A – Sample Basic Agreement - Section 
8.0 - Insurance Requirements?                                                                                  ο yes     ο no 

 
3.2 Is your firm able to obtain Special Endorsement Insurance required in Attachment A – Sample Basic 

Agreement - Section 8.2 - Endorsements?  
 ο  yes  ο no 

 
4. Cost Proposal (Post from Work Sheets Attachment “F” – Inspection and Testing Lab Services) 
 

4.1 Inspection Hours Rate Extension 
 

4.1.1 Earthwork ______ @ ______ = ___________________ 
 

4.1.2 Below Grade Utilities ______ @ ______ = ___________________ 
 

4.1.3 Concrete ______ @ ______ = ___________________ 
 

4.1.4 Steel/Welding ______ @ ______ = ___________________ 
 

4.1.5 Masonry ______ @ ______ = ___________________ 
 

4.1.6 Dowel/Anchor ______ @ ______ = ___________________ 
 

4.1.7 Post-Tensioning ______ @ ______ = ___________________ 
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4.1.8 Curtainwall Mock-up ______ @ ______ = ___________________ 
 

4.1.9 Curtainwall Field Installation ______ @ ______ = ___________________ 
 

4.1.10 Flooring Systems ______ @ ______ = ___________________ 

 
 

4.1.11 Ceiling Systems ______ @ ______ = ___________________ 
 

4.1.12Other ________________________ ______ @ ______ = ___________________  
INSPECTION SERVICES SUBTOTAL: ___________________ 

 
4.2 Material Testing Units Rate Extension 

 
4.2.1 Earthwork ______ @ ______ = ___________________ 

 
4.2.2 Concrete ______ @ ______ = ___________________ 

 
4.2.3 Masonry ______ @ ______ = ___________________ 

 
4.2.4 Dowel/Anchor ______ @ ______ = ___________________ 

 
4.2.5 Curtainwall Mock-up ______ @ ______ = ___________________ 

 
4.2.6 Other ________________________ ______ @ ______ = ___________________ 

 
MATERIAL TESTING SUBTOTAL: ___________________ 

 
4.3 Reimbursable Expenses  

4.3.1 Report Preparation and Distribution ______ @ ______ = ___________________ 
 

(Explain) _______________________________________________________________ 
 

4.3.2 Mileage ______ @ ______ = ___________________ 
 

(Explain) _______________________________________________________________ 
 

4.3.3 Other ________________________ ______ @ ______ = ___________________  
 

REIMBURSABLE EXPENSES SUBTOTAL: ___________________ 
 
 
 

COST PROPOSAL SUMMARY 
 
INSPECTION SERVICES SUBTOTAL: ___________________ 
 
MATERIALS TESTING SUBTOTAL: ___________________ 
 
REIMBURSABLE EXPENSES SUBTOTAL: ___________________ 
 
 
 TOTAL COST PROPOSAL:                                          
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ATTACHMENT D 

FIRM EXPERIENCE 
COMPLETED PROJECTS (1 of 4) 

Project Data 
 

Name and Location/Address: _________________________________________________________ 

_________________________________________________________________________________ 
 

Project Description (type of construction, number of levels, etc.): ____________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 
 
Scope of Services (type of inspection and/or testing): ______________________________________ 

_________________________________________________________________________________ 
 
Construction Value/Amount: _________________________________________________________ 
 
Consultant’s Contract Value/Amount: __________________________________________________ 

 
 Public Bid: _____ ”Partnering”: ______ Contract Completion Date: _______________________ 
 yes/no yes/no 
 
Owner Data 
 

Name of Entity and Location/Address: __________________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 

Design Professional Data 
 

Architect (Firm Name and Location/Address): ____________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 
Structural Engineer (Firm Name and Location/Address): ___________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 

 
Management Data 
 

Construction Manager (Firm Name and Location/Address): _________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
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FIRM EXPERIENCE 
COMPLETED PROJECTS (2 of 4) 

 
Project Data 
 

Name and Location/Address: _________________________________________________________ 

_________________________________________________________________________________ 
 

Project Description (type of construction, number of levels, etc.): ____________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 
 
Scope of Services (type of inspection and/or testing): ______________________________________ 

_________________________________________________________________________________ 
 
Construction Value/Amount: _________________________________________________________ 
 
Consultant’s Contract Value/Amount: __________________________________________________ 

 
 Public Bid: _____ ”Partnering”: ______ Contract Completion Date: _______________________ 
 yes/no yes/no 
 
Owner Data 
 

Name of Entity and Location/Address: __________________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 

Design Professional Data 
 

Architect (Firm Name and Location/Address): ____________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 
Structural Engineer (Firm Name and Location/Address): ___________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 

 
Management Data 
 

Construction Manager (Firm Name and Location/Address): _________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
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FIRM EXPERIENCE 
COMPLETED PROJECTS (3 of 4) 

 
Project Data 
 

Name and Location/Address: _________________________________________________________ 

_________________________________________________________________________________ 
 

Project Description (type of construction, number of levels, etc.): ____________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 
 
Scope of Services (type of inspection and/or testing): ______________________________________ 

_________________________________________________________________________________ 
 
Construction Value/Amount: _________________________________________________________ 
 
Consultant’s Contract Value/Amount: __________________________________________________ 

 
 Public Bid: _____ ”Partnering”: ______ Contract Completion Date: _______________________ 
 yes/no yes/no 
 
Owner Data 
 

Name of Entity and Location/Address: __________________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 

Design Professional Data 
 

Architect (Firm Name and Location/Address): ____________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 
Structural Engineer (Firm Name and Location/Address): ___________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 

 
Management Data 
 

Construction Manager (Firm Name and Location/Address): _________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
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FIRM EXPERIENCE 
COMPLETED PROJECTS (4 of 4) 

 
Project Data 
 

Name and Location/Address: _________________________________________________________ 

_________________________________________________________________________________ 
 

Project Description (type of construction, number of levels, etc.): ____________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 
 
Scope of Services (type of inspection and/or testing): ______________________________________ 

_________________________________________________________________________________ 
 
Construction Value/Amount: _________________________________________________________ 
 
Consultant’s Contract Value/Amount: __________________________________________________ 

 
 Public Bid: _____ ”Partnering”: ______ Contract Completion Date: _______________________ 
 yes/no yes/no 
 
Owner Data 
 

Name of Entity and Location/Address: __________________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 

Design Professional Data 
 

Architect (Firm Name and Location/Address): ____________________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
 
Structural Engineer (Firm Name and Location/Address): ___________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 

 
Management Data 
 

Construction Manager (Firm Name and Location/Address): _________________________________ 

_________________________________________________________________________________ 
 
Contact Person: _________________________ Telephone: _____________________________ 
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ATTACHMENT E  

INSPECTION AND LAB TESTING WORKSHEET 
 

This can be viewed in the PlanetBids system under the Documents and Attachments tab at 
http://bit.ly/2bIEyz0. 

Please include a copy of the completed worksheet as a pdf copy in your submittal/response 
document.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://bit.ly/2bIEyz0
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ATTACHMENT F  

PROJECT DRAWING, SPECIFICATION LIST AND GEOTECHNICAL REPORT 
 
The following is a list of the Construction Documents.  These Drawings and Specifications are 
provided to assist the Consultant in compiling a proposal for the Project and are not to be 
construed as the final “FOR CONSTRUCTION” set, which will be issued to the Consultant at 
the commencement of the work. 
 

DRAWINGS  
 
GENERAL 

   
 

COVER 
   G0.01-1 SHEET INDEX  

G0.02 
GENERAL 
INFORMATION    

G1.11 SITE PLAN 
   G2.01 EGRESS ANALYSIS FIRST FLOOR PLAN 

G2.02 EGRESS ANALYSIS SECOND FLOOR PLAN  
G2.03 EGRESS ANALYSIS THIRD FLOOR PLAN  
G2.04 EGRESS ANAYASIS THIRD FLOOR PLAN  

G2.05 
EGRESS ANALYSIS FIFTH FLOOR 
PLAN   

     
     
CIVIL 

    C0.00 GENERAL NOTES, ABBREVIATIONS, LEGEND, AND SHEET INDEX 
C0.01 EXISTING CONDITIONS PLAN 
C0.02 EXISTING CONDITIONS PLAN   
C0.03 EXISTING CONDITIONS PLAN   
C0.04 EXISTING CONDITIONS PLAN   
C1.01 DEMOLITION PLAN 

  C1.02 DEMOLITION PLAN   
C1.03 DEMOLITION PLAN   
C1.04 DEMOLITION PLAN   
C2.01 PRECISE GRADING PLAN 

  C2.02 PRECISE GRADING PLAN 
C2.03 PRECISE GRADING PLAN 
C2.04 PRECISE GRADING PLAN 
C2.05 ENLARGED PRECISE GRADING PLAN 
C2.06 ENLARGED PRECISE GRADING PLAN 
C2.07 ENLARGED PRECISE GRADING PLAN 
C2.08 EL TOVAR PLACE PROFILE 
C3.01 DRAINAGE PLAN 
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C3.02 DRAINAGE PLAN 
C3.03 DRAINAGE PLAN 
C3.04 DRAINAGE PLAN 
C3.05 EL TOVAR PLACE DRAINAGE PLAN AND PROFILE 
C3.06 ALLEY DRAINAGE PLAN AND PROFILE 
C4.01 PAVING AND STRIPING PLAN 
C4.02 PAVING AND STRIPING PLAN 
C4.03 PAVING AND STRIPING PLAN 
C4.04 PAVING AND STRIPING PLAN 
C5.01 UTILITY PLAN 

  C5.02 UTILITY PLAN  
C5.03 UTILITY PLAN  
C5.04 UTILITY PLAN  
C6.01 HORIZONTAL CONTROL PLAN  
C6.02 HORIZONTAL CONTROL PLAN  
C6.03 HORIZONTAL CONTROL PLAN  
C6.04 HORIZONTAL CONTROL PLAN  
C7.01 DETAILS 

 C7.02 DETAILS 
 C7.03 DETAILS  

C7.04 DETAILS  
C8.01 EROSION CONTROL AND SEDIMENT PLAN 

 C8.02 EROSION CONTROL AND SEDIMENT PLAN  

C8.03 
EROSION CONTROL AND SEDIMENT 
PLAN   

C8.04 
EROSION CONTROL AND SEDIMENT 
PLAN 

  
     
     LANDSCAPE 

   LA0.01 LANDSCAPE NOTES AND SCHEDULES 
LA1.01 MATERIALS PLAN GROUND LEVEL 

  LA1.02 MATERIALS PLAN RESPITE DECK   
LA1.03 MATERIALS PLAN POOL DECK   
LA4.01 SECTIONS AND ELEVATIONS 

 LA4.02 SECTIONS AND ELEVATIONS 
 LA5.01 CONSTRUCTION DETAILS 
 LA5.02 CONSTRUCTION DETAILS 
 LA5.03 CONSTRUCTION DETAILS 
 LA6.01 IRRIGATION PLAN GROUND LEVEL 

  LA6.02 IRRIGATION PLAN RESPITE DECK 
LA6.03 IRRIGATION LEGEND  
LA6.04 IRRIGATION DETAILS 

 LA6.05 IRRIGATION DETAILS 
  LA7.01 PLANTING PLAN GROUND LEVEL 
  LA7.02 PLANTING PLAN RESPITE DECK   

LA7.03 PLANTING DETAILS    
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LS0.01 NOTES & LEGENDS    

LS0.02 
MATERIALS & 
LEGENDS    

LS1.00 OVERALL LANDSCAPE PLAN 
  LS1.01 HARDSCAPE PLAN    

LS1.02 HARDSCAPE PLAN    
LS1.03 HARDSCAPE PLAN    
LS1.11 ENLARGED HARDSCAPE PLANS   
LS1.12 ENLARGED HARDSCAPE PLANS   
LS1.13 ENLARGED HARDSCAPE PLANS   
LS1.14 ENLARGED HARDSCAPE PLANS   
LS1.15 ENLARGED FURNISHING PLANS   
LS1.16 ENLARGED PLANS DOGPARK   

LS3.01 
SECTIONS & 
ELEVATIONS    

LS3.02 
SECTIONS & 
ELEVATIONS    

LS3.03 
SECTIONS & 
ELEVATIONS    

LS3.04 
SECTIONS & 
ELEVATIONS    

LS3.05 
SECTIONS & 
ELEVATIONS    

LS3.06 
SECTIONS & 
ELEVATIONS    

LS4.01 HARDSCAPE DETAILS    
LS4.02 HARDSCAPE DETAILS    
LS4.03 HARDSCAPE DETAILS    
LS4.04 FURNISHING DETAILS    
LS4.05 HARDSCAPE DETAILS    
LS601 SEGMENT ONE IRRIGATION PLAN   
LS6.02 IRRIGATION PLAN    
LS6.10 IRRIGATION LEGEND    
LS6.11 IRRIGATION DETAILS    
LS6.12 IRRIGATION DETAILS    

LS7.00 
OVERALL PLANTING 
PLAN    

LS7.01 PLANTING PLAN    
LS7.02 PLANTING PLAN 

   LS7.03 SEGMENT THREE PLANTING PLAN 
LS7.11 PLANTING SCHEDULE 
LS7.12 PLANTING NOTES & DETAILS 

     
     ARCHITECTURAL 

   A1.01 SITE PLAN 
  A1.11B DEMOLITION PLAN 
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A1.11C DEMOLITION PLAN 
A1.12A DEMOLITION PLAN   
A1.12B DEMOLITION PLAN   
A1.13 DEMOLITION ELEVATIONS   
A1.14 DEMOLITION ELEVATIONS   
A1.21 PARK RESTROOM PLANS & BUILDING SECTIONS  
A1.31 PARK RESTROOM ELEVATIONS & BLDG SECTIONS  
A1.32 PARK RESTROOM WALL SECTIONS   
A1.33 PARK RESTROOM DETAILS   
A1.34 PARK RESTROOM DETAILS   
A1.40 SITE STAIRS – NW PLINTH GARAGE   
A2.01 FIRST FLOOR  

  A2.01A FIRST FLOOR PLAN 
A2.01B FIRST FLOOR PLAN  
A2.01C FIRST FLOOR PLAN  
A2.02 SECOND FLOOR  

 A2.02A SECOND FLOOR PLAN   
A2.02B SECOND FLOOR PLAN   
A2.03  THIRD FLOOR  

  A2.03A THIRD FLOOR PLAN  
A2.03B THIRD FLOOR PLAN  
A2.04  FOURTH FLOOR  

 A2.04A FOURTH FLOOR PLAN   
A2.05 FIFTH FLOOR  

  A2.05A FIFTH FLOOR PLAN   
A2.05B FIFTH FLOOR PLAN   
A2.11 ROOF PLAN FULL 

 A2.11A ROOF PLAN 
 A2.11B ROOF PLAN 
 A2.21A FIRST FLOOR SLAB PLAN 
 A2.22A SECOND FLOOR SLAB PLAN  

A2.22B SECOND FLOOR SLAB PLAN  
A2.23A THIRD FLOOR SLAB PLAN  
A2.23B THIRD FLOOR SLAB PLAN  
A2.24A FOURTH FLOOR SLAB PLAN  
A2.25A FIFTH FLOOR SLAB PLAN  
A2.25B FIFTH FLOOR SLAB PLAN  
A2.31A FIRST FLOOR POWER AND COMMUNICATION PLAN  
A2.32A SECOND FLOOR POWER AND COMMUNICATION PLAN  
A2.32B SECOND FLOOR POWER AND COMMUNICATION PLAN  
A2.33A THIRD FLOOR POWER AND COMMUNICATION PLAN  
A2.33B THIRD FLOOR POWER AND COMMUNICATION PLAN  
A2.34A FOURTH FLOOR POWER AND COMMUNICATION PLAN  
A2.35A FIFTH FLOOR POWER AND COMMUNICATION PLAN  
A2.35B FIFTH FLOOR POWER AND COMMUNICATION PLAN  
A2.40 MATERIALS/FINISH LEGEND & NOTES  
A2.41A FIRST FLOOR FINISH PLAN  
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A2.42A SECOND FLOOR FINISH PLAN  
A2.42B SECOND FLOOR FINISH PLAN  
A2.43A THIRD FLOOR FINISH PLAN  
A2.43B THIRD FLOOR FINISH PLAN  
A2.44A FOURTH FLOOR FINISH PLAN  
A2.45A FIFTH FLOOR FINISH PLAN  
A2.45B FIFTH FLOOR FINISH PLAN  
A2.51A FIRST FLOOR REFLECTED CEILING PLAN  
A2.52A SECOND FLOOR REFLECTED CEILING PLAN  
A2.52B SECOND FLOOR REFLECTED CEILING PLAN  
A2.53A THIRD FLOOR REFLECTED CEILING PLAN  
A2.53B THIRD FLOOR REFLECTED CEILING PLAN  
A2.54A FOURTH FLOOR REFLECTED CEILING PLAN  
A2.55A FIFTH FLOOR REFLECTED CEILING PLAN  
A2.61A FIRST FLOOR FURNITURE PLAN  
A2.62A SECOND FLOOR FURNITURE PLAN  
A2.62B SECOND FLOOR FURNITURE PLAN  
A2.63A THIRD FLOOR FURNITURE PLAN  
A2.63B THIRD FLOOR FURNITURE PLAN  
A2.64A FOURTH FLOOR FURNITURE PLAN  
A2.65A FIFTH FLOOR FURNITURE PLAN  
A2.65B FIFTH FLOOR FURNITURE PLAN  
A3.01 EXTERIOR ELEVATIONS  
A3.02 EXTERIOR ELEVATIONS  
A3.03 EXTERIOR ELEVATIONS  
A3.04 EXTERIOR ELEVATIONS  
A3.05 EXTERIOR ELEVATIONS  
A3.06 EXTERIOR ELEVATIONS 

 A3.07 EXTERIOR ELEVATIONS 
 A3.08 EXTERIOR ELEVATIONS 
 A3.11 BUILDING SECTIONS 
 A3.12 BUILDING SECTIONS 
 A3.13 BUILDING SECTIONS 
 A3.21 WALL SECTIONS 
 A3.22 WALL SECTIONS 

A3.23 WALL SECTIONS 
A3.24 WALL SECTIONS 
A3.25 WALL SECTIONS 
A3.26 WALL SECTIONS 
A3.27 WALL SECTIONS 
A3.28 ROOF SECTIONS 
A4.01 ENLARGED RESTROOMS 
A4.02 ENLARGED RESTROOMS 
A4.03 ENLARGED RESTROOMS 

 A4.03A ENLARGED RESTROOMS  
A4.04 ENLARGED RESTROOMS 

 A4.05 ENLARGED RESTROOMS 
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A4.05A ENLARGED RESTROOMS  
A4.06 ENLARGED RESTROOMS 

 A4.07 ENLARGED RESTROOMS  
A4.07A ENLARGED RESTROOMS  
A4.08 ENLARGED RESTROOMS  
A4.08A ENLARGED RESTROOMS  
A4.09 ENLARGED RESTROOMS  
A4.09A ENLARGED RESTROOMS  
A4.11 STRIPING PLANS  
A4.12 STRIPING PLANS  
A4.13 ENLARGED RECEPTION DESK - RECEPTION 214  
A4.14 ENLARGED LIGHT WALL - BRIDGE 325  
A4.15 ENLARGED SECURITY DESK - LOBBY 225  
A4.21 ENLARGED COMMUNITY ROOM / STAIR BASE PLANS  

A4.22 
ENLARGED COMMUNITY ROOM / STAIR BASE 
ELEVATIONS  

A5.01 INTERIOR ELEVATIONS 
 A5.02 INTERIOR ELEVATIONS   

A5.03 INTERIOR ELEVATONS   
A5.04 INTERIOR ELEVATIONS   
A5.05 INTERIOR ELEVATIONS   
A5.06 INTERIOR ELEVATIONS   
A5.07 INTERIOR ELEVATIONS   
A5.08 INTERIOR ELEVATIONS   
A6.01  DOOR SCHEDULE 

  A6.02 DOOR TYPES 
A7.01 STAIR #1 - PLANS 
A7.01A STAIR #1 - SECTIONS   
A7.02 STAIR #2 - PLANS 

  A7.02A STAIR #2 - SECTIONS   
A7.03 STAIR #3 - PLANS & SECTIONS   
A7.04 STAIR #4 - PLANS   
A7.05 STAIR #5 - PLANS   
A7.05A STAIR #5 - SECTIONS & 3D   
A7.06 STAIR #6 - PLANS   
A7.06A STAIR #6 - ISOMETRIC VIEW   
A7.06B STAIR #6 - SECTIONS   
A7.07 STAIR #7 - PLANS, SECTIONS & 3D   
A7.08 STAIR #8 & 9 - PLANS & SECTIONS   
A7.09 RAMP   
A7.11 METAL PAN STAIR DETAILS   
A7.12 PRECAST CONCRETE STAIR DETAILS   
A7.14 STAIR & GUARDRAIL DETAILS   
A7.21 PASSENGER ELEVATOR PLANS   
A7.22 PASSENGER ELEVATOR SECTIONS   
A7.23 SERVICE ELEVATOR PLANS   
A7.24 SERVICE ELEVATOR SECTIONS   
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A7.31 ELEVATOR DETAILS   
A7.32 ELEVATOR DETAILS   
A7.33 ELEVATOR DETAILS   
A8.05 EXPANSION JOINT DETAILS 

  A8.10 PLASTER DETAILS 
  A8.11 HM FRAME DETAILS 
  A8.12 HOLLOW METAL DETAILS 
  A8.13 HOLLOW METAL DETAILS 
  A8.21 DOOR DETAILS 
  A8.22 NANAWALL DETAILS 

A8.25 LOUVER DETAILS 

A8.35 
METAL CLADDING 
DETAILS    

A8.36 
WOOD CLADDING 
DETAILS    

A8.37 
CLADDING DETAILS - WOOD 
COMPOSITE 

  
A8.38 

WOOD CLADDING 
DETAILS    

A8.51 ROOF/FLOOR DETAILS    
A8.52 ROOF DECK DETAILS    
A8.53 ROOF DETAILS    
A8.54 PV ROOF DETAILS    
A8.55 PV ROOF DETAILS    
A8.56 ROOF DETAILS    
A8.61 GLASS RAILS    

A8.62 
MISCELLANEOUS 
DETAILS    

A9.01 WALL TYPES    
A9.11 PLAN DETAILS    
A9.21 CEILING DETAILS    
A9.22 CEILING DETAILS    
A9.31 FINISH DETAILS    
A9.41 CASEWORK DETAILS    
A9.42 CASEWORK DETAILS    

A9.51 
MISCELLANEOUS 
DETAILS    

A9.52 
MISCELLANEOUS 
DETAILS    

A9.53 TELESCOPING BLEACHER DETAILS   
A9.61 GYM DETAILS    
A9.91 FIRESTOPPING     
A9.92 FIRESTOPPING    
A9.93 FIRESTOPPING    
A9.94 FIRESTOPPING    
A9.95 FIRESTOPPING    
A10.01 SITE SIGNAGE PLAN    
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A10.21A FIRST FLOOR SIGNAGE PLAN   
A10.21B FIRST FLOOR SIGNAGE PLAN   
A10.22A SECOND FLOOR SIGNAGE PLAN   
A10.22B SECOND FLOOR SIGNAGE PLAN   
A10.23A THIRD FLOOR SIGNAGE PLAN   
A10.23B THIRD FLOOR SIGNAGE PLAN   
A10.24A FOURTH FLOOR SIGNAGE PLAN   
A10.25A FIFTH FLOOR SIGNAGE PLAN   
A10.25B FIFTH FLOOR SIGNAGE PLAN   
A10.30 SIGNAGE SCHEDULE    

A10.40 
SITE SIGNAGE 
DETAILS    

A10.41 
SITE SIGNAGE 
DETAILS    

A10.42  SIGNAGE DETAILS    
A10.43 SIGNAGE DETAILS 

   VT.01 GENERAL ELEVATOR INFORMATION   

VT.02 
PLANS AND HOISTWAY SECTIONS 
ELEVATORS 1-3   

VT.03 
PLANS AND HOISTWAY SECTION 
ELEVATOR 4   

     
     
STRUCTURAL 

   G0.01-2 SHEET INDEX 
S0.01 GENERAL NOTES 
S0.11 TYPICAL FOUNDATION AND SOG DETAILS 
S0.12 TYPICAL FOUNDATION DETAILS 
S0.13 TYPICAL CONCRETE WALL DETAILS 
S0.14 TYPICAL CONCRETE WALL DETAILS 
S0.15 TYP. CONC. BEAM AND ELEVATED SLAB DETAIL  

S.016 
TYP. CONC. COL. SCHEDULE AND 
DETAILS 

  S0.17 TYPICAL CONCRETE DETAILS 
  S0.21 TYPICAL STRUCTURAL STEEL DETAILS 

S0.22 TYPICAL METAL DECKING DETAILS 
S0.23 TYPICAL DECK SUPPORTING DETAILS 
S0.24 TYPICAL STEEL CONNECTION DETAILS 

 S0.25 TYPICAL HSS CONNECTION DETAILS 
S0.26 TYPICAL STEEL DETAILS 
S0.31 TYPICAL CMU WALL ELEVATION AND DETAILS 
S0.91 TYPICAL LIGHT GAUGE FRAMING AND ELEVATIONS 
S0.92 TYPICAL LIGHT GAUGE FRAMING DETAILS 
S0.93 TYPICAL LIGHT GAUGE METAL FRAMING DETAILS 

 S0.94 TYPICAL LIGHT GAUGE METAL FRAMING DETAILS 
S2.01A FIRST FLOOR PLAN - SOUTH 
S2.01B FIRST FLOOR PLAN - NORTH 
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S2.02A SECOND FLOOR PLAN - SOUTH 
S2.02B SECOND FLOOR PLAN - NORTH 
S2.03A THIRD FLOOR PLAN - SOUTH 

 S2.03B THIRD FLOOR PLAN - NORTH 
 S2.04A FOURTH FLOOR PLAN - SOUTH 
 S2.05A BOTTOM OF POOL FRAMING PLAN 

S2.05B ROOF FRAMING PLAN - NORTH 
 S2.06A POOL DECK FRAMING PLAN 

S2.06B HIGH ROOF FRAMING AND BUILT-UP LANDSCAPING 
 S2.07 HIGH ROOF AND LOW ROOF FRAMING PLANS 

S2.08 EYEBROW FRAMING PLAN 
 S2.11 NORTH/SOUTH REINFORCING PLAN 

S2.12 EAST/WEST REINFORCING PLAN 
S2.31 PARK RESTROOM BUILDING  
S3.01 CONCRETE SHEAR WALL ELEVATIONS 
S3.02 CONCRETE SHEAR WALL ELEVATIONS 
S3.11 ENLARGE WALL SECTIONS 
S3.12 ENLARGE WALL SECTIONS 
S3.13 ENLARGE WALL SECTIONS 
S3.21 SCREEN WALL ELEVATIONS AND SECTIONS 
S4.01 MOMENT FRAME ELEVATIONS 

  S4.11 TYPICAL MOMENT FRAME DETAILS   
S5.01 TRUSS ELEVATIONS    
S5.02 TRUSS ELEVATIONS 

   S5.03 TRUSS ELEVATIONS    
S5.11 BRACE FRAME ELEVATIONS   
S5.12 BRACE FRAME ELEVATIONS   
S5.21 BRACE DETAILS    

S7.01 
ENLARGED STAIR 
PLANS    

S7.02 
ENLARGED STAIR 
PLANS    

S7.03 
ENLARGED STAIR 
PLANS    

S7.04 ENLARGED GRAND STAIR PLANS   
S7.05 ENLARGED GRAND STAIR PLANS   
S7.11 STAIR SECTIONS    
S7.21 STAIR DETAILS    
S7.22 STAIR DETAILS    

S9.01 
TYP. EQUIPMENT ANCHORAGE 
DETAILS   

     
     
MECHANICAL 

   M0.10 MECHANICAL LEGENDS AND GENERAL NOTES 
M0.20 MECHANICAL SCHEDULES 

 M0.21 MECHANICAL SCHEDULES 
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M2.01A MECHANICAL FIRST FLOOR PLAN 
  M2.01B MECHANICAL FIRST FLOOR PLAN 

M2.02A MECHANICAL SECOND FLOOR PLAN 
M2.02B MECHANICAL SECOND FLOOR PLAN   
M2.03A MECHANICAL THIRD FLOOR PLAN 

  M2.03B MECHANICAL THIRD FLOOR PLAN   
M2.04A MECHANICAL FOURTH FLOOR PLAN 

 M2.05A MECHANICAL FIFTH FLOOR PLAN  
M2.06A MECHANICAL ROOF PLAN  
M3.01A MECHANICAL PIPING FIRST FLOOR PLAN  
M3.01B MECHANICAL PIPING FIRST FLOOR PLAN  
M3.02A MECHANICAL PIPING SECOND FLOOR PLAN  
M3.02B MECHANICAL PIPING SECOND FLOOR PLAN  

M3.03A 
MECHANICAL PIPING THIRD FLOOR 
PLAN 

  
M3.03B 

MECHANICAL PIPING THIRD FLOOR 
PLAN 

  
M3.04A 

MECHANICAL PIPING FOURTH FLOOR 
PLAN   

M3.05A 
MECHANICAL PIPING FIFTH FLOOR 
PLAN   

M3.06A MECHANICAL PIPING ROOF PLAN   

M4.01A 
MECHANICAL CONTROL FIRST FLOOR 
PLAN   

M4.02A MECHANICAL CONTROL SECOND FLOOR PLAN  
M4.02B  MECHANICAL CONTROL SECOND FLOOR PLAN 
M4.03A MECHANICAL CONTROL THIRD FLOOR PLAN 
M4.03B MECHANICAL CONTROL THIRD FLOOR PLAN 
M4.04A MECHANICAL CONTROL FOURTH FLOOR PLAN 
M4.05A MECHANICAL CONTROL FIFTH FLOOR PLAN 
M4.06A MECHANICAL CONTROL ROOF 
M5.01 MECHANICAL ENLARGED PLANS AND SECTIONS 
M6.01 MECHANICAL CONTROL SEQUENCES AND DIAGRAMS 
  
  
PLUMBING 

   P0.01 PLUMBING GENERAL NOTES 
  P0.02 PLUMBING SCHEDULES 

 P1.01 PLUMBING SITE PLAN   
P2.01 FIRST FLOOR PLAN 

  P1.21 PLUMBING PARK RESTROOM PLANS 
P2.01A PLUMBING DOMESTIC WATER FIRST FLOOR PLAN - SOUTH 
P2.02A PLUMBING DOMESTIC WATER SECOND FLOOR PLAN - SOUTH 
P2.02B PLUMBING DOMESTIC WATER SECOND FLOOR PLAN - NORTH 
P2.03A PLUMBING DOMESTIC WATER THIRD FLOOR PLAN - SOUTH 

P2.03B 
PLUMBING DOMESTIC WATER THIRD FLOOR PLAN - 
NORTH 
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P2.04A PLUMBING DOMESTIC WATER FOURTH FLOOR PLAN - SOUTH 

P2.05A 
PLUMBING DOMESTIC WATER FIFTH FLOOR PLAN - 
SOUTH  

P2.11A PLUMBING DRAINAGE FIRST FLOOR PLAN - SOUTH 
P2.11B PLUMBING DRAINAGE FIRST FLOOR PLAN - NORTH  
P2.12A PLUMBING DRAINAGE SECOND FLOOR PLAN - SOUTH 
P2.12B PLUMBING DRAINAGE SECOND FLOOR PLAN - NORTH 
P2.13A PLUMBING DRAINAGE THIRD FLOOR PLAN - SOUTH  
P2.13B PLUMBING DRAINAGE THIRD FLOOR PLAN - NORTH 
P2.14A PLUMBING DRAINAGE FOURTH FLOOR PLAN - SOUTH 
P2.14B PLUMBING DRAINAGE FOURTH FLOOR PLAN - NORTH  
P2.15A PLUMBING DRAINAGE FIFTH FLOOR PLAN - SOUTH  
P3.01 ENLARGED PLANS    
P3.02 ENLARGED PLANS    
P3.03 ENLARGED PLANS    
     
     
ELECTRICAL 

   E0.00 ELECTRICAL LEAD SHEET 
  E0.01 ELECTRICAL LEAD SHEET   

E0.21 LIGHTING CONTROL PANEL SCHEDULE AND NOTES 
E0.22 LIGHTING FIXTURE SCHEDULE   
E1.00 SITE ELECTRICAL PLAN   
E1.01 SITE LIGHTING PLAN 

  E1.02 SITE LIGHTING PLAN 
 E1.03 SITE LIGHTING PLAN 

E1.04 SITE LIGHTING PLAN 
E2.01B PLINTH POWER PLAN 
E2.11A FIRST FLOOR POWER PLAN 

 E2.12A SECOND FLOOR POWER PLAN 
E2.12B SECOND FLOOR POWER PLAN 
E2.12C EXISTING PARKING GARAGE 2ND LEVEL 
E2.13A THIRD FLOOR POWER PLAN 
E2.13B THIRD FLOOR POWER PLAN 
E2.14.5 RESPITE DECK ELECTRICAL PLAN 
E2.14A FOURTH FLOOR POWER PLAN 
E2.14B FOURTH FLOOR POWER PLAN 

  E2.15 POOL LEVEL ELECTRICAL PLAN 
 E2.16A ROOF - NORTH 

E2.16B ROOF - SOUTH 
 E2.21A 1ST FLOOR LIGHTING PLAN 

E2.22A 2ND FLOOR LIGHTING PLAN 
  E2.22B 2ND FLOOR LIGHTING PLAN 

E2.23A 3RD FLOOR LIGHTING PLAN 
 E2.23B 3RD FLOOR LIGHTING PLAN 

E2.24A 4TH FLOOR LIGHTING PLAN 
E2.24B 4TH FLOOR LIGHTING PLAN 
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E2.25 5TH FLOOR LIGHTING PLAN 
 E3.02 ENLARGED ELECTRICAL/DATA PLANS AND ELEVATIONS 

E4.00 MECHANICAL SHEDULES  
E4.01 ELECTRICAL DETAILS 

   E4.02 ELECTRICAL DETAILS 
   E4.03 ELECTRICAL DETAILS    

E4.04 ELECTRICAL DETAILS    
E4.05 ELECTRICAL DETAILS    
E4.06 TYPICAL DETAILS    
E4.07 ELECTRICAL DETAILS    
E5.00 SINGLE LINE DIAGRAM    
E5.01 SINGLE LINE DIAGRAM AND FEEDER SCHEDULE 
E5.02 PV RISER DIAGRAM 
E6.00 PANEL SCHEDULE 
E6.01 PANEL SCHEDULE 
E0.31 LIGHTING CONTROLS DIAGRAM 
E0.32 LIGHTING CONTROLS DIAGRAM 
  
     
SWIMMING POOL 
SP.01 SWIMMING POOL LAYOUT PLAN 
SP.02 SWIMMING POOL / ACTIVITY POOL PIPING PLAN  
SP.04 SWIMMING POOL SECTIONS 
SP.05 DETAILS 
SP.06 DETAILS 
SP.07 DETAILS 
SP.08 DETAILS 
SP.09 DETAILS 
SP.10 DETAILS 
RP.01 RECREATION POOL LAYOUT PLAN 
RP.02 RECREATION POOL SECTIONS 

     
     MECHANICAL ROOM 

 MR.01 MECHANICAL ROOM LAYOUT 
  MR.03 DETAILS 

 MR.04 DETAILS 
  MR.05 DETAILS 

 MR.06 DETAILS 
MR.07 DETAILS 

 MR.08 DETAILS 
  

     
  SPECIFICATIONS 

 
NOTICE INVITING BIDS 
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INSTRUCTIONS TO BIDDERS 
  

 BID PROPOSAL 
  

 CONTRACT AGREEMENT FOR CONSTRUCTION 
  

 GENERAL PROVISIONS 
ARTICLE 1 - GENERAL PROVISIONS  
ARTICLE 2 - THE CITY OF WEST HOLLYWOOD  
ARTICLE 3 - CONTRACTOR  
ARTICLE 4 - ADMINISTRATION OF THE CONTRACT  
ARTICLE 5 - SUBCONTRACTORS  
ARTICLE 6 - CONSTRUCTION BY THE CITY OF WEST HOLLYWOOD OR BY  
                      SEPARATE CONTRACTORS  
ARTICLE 7 - CHANGES IN THE WORK  
ARTICLE 8 - CONTRACT TIME  
ARTICLE 9 - PAYMENTS AND COMPLETION  
ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY  
ARTICLE 11 - INSURANCE AND BONDS  
ARTICLE 12 - UNCOVERING AND CORRECTION OF WORK  
ARTICLE 13 - TERMINATION OR SUSPENSION OF THE CONTRACT  
ARTICLE 14 - STATUTORY REQUIREMENTS  
ARTICLE 15 - MISCELLANEOUS PROVISIONS  

  
 BID BOND 
   
 EQUAL EMPLOYMENT OPPORTUNITY AND NON-COLLUSION AFFIDAVIT 

  
 FAITHFUL PERFORMANCE BOND 

  
 INSURANCE REQUIREMENTS 

  
 LABOR AND MATERIALS BOND 

  
 INFORMATION AVAILABLE 

  
  Division 01 - General Requirements 

01 1000 Summary of Work 
01 1500 Electronic Drawings 
01 2100 Allowances 
01 2300 Alternates 
01 2500 Substitution Procedures 
01 2600 Contract Modification Procedures 
01 2613 Requests for Interpretation (RFI) 
01 2900 Payment Procedures 
01 3113 Project Coordination 
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01 3119 Project Meetings 
01 3200 Construction Progress Documentation 
01 3220 Web Based Construction Management (e-Builder®) 
01 3300 Submittal Procedures 
01 3543 Environmental Procedures for Hazardous Materials 
01 3546 Indoor Air Quality Procedures 
01 4000 Quality Requirements 
01 4100 Regulatory Requirements 
01 4200 References 
01 4339 Mockup Requirements 
01 4523 Testing & Inspection Services 
01 5000 Temporary Facilities & Controls 
01 5100 Temporary Utilities 
01 5719 Temporary Environmental Controls 
01 5723 Temporary Storm Water Pollution Control 
01 6000 Product Requirements 
01 6116 Volatile Organic Compound (VOC) Restrictions 
01 7133 Protection of Adjacent Construction 
01 7300 Execution Requirements 
01 7329 Cutting and Patching 
01 7419 Construction Waste Management and Disposal 
01 7423 Progress and Final Cleaning 
01 7700 Closeout Procedures 
01 7839 Project Record Documents 
01 7900 Demonstration and Training 

  
  Division 2 - Existing Conditions 

02 4100 Demolition 

  
  Division 3 - Concrete 
03 1000 Concrete Forming and Accessories 
03 2000 Concrete Reinforcing 
03 3000 Cast-In-Place Concrete 
03 3970 Vapor Emission and Alkalinity Control 
03 4500 Precast Architectural Concrete 
03 5400 Cast Underlayment 

  
  Division 4 - Masonry 
 04 2000 Unit Masonry 
 04 2731 Reinforced Unit Masonry 

  Division 5 - Metals 
 05 1200 Structural Steel 
 05 1214 Architecturally Exposed Structural Steel (AESS) 
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 05 3100 Steel Decking 
 05 4000 Cold-Formed Metal Framing 
 05 5000 Metal Fabrications 
 05 5100 Metal Stairs 
 05 5213 Pipe & Tube Railings 
 05 7310.10 Dry Glaze Glass Railing Systems 

  
  Division 6 - Wood, Plastics and Composites 
 06 0573 Wood Treatment 
 06 1000 Rough Carpentry 
 06 4100 Architectural Wood Casework 
 06 4150 Casework Countertops 
 06 6400 Plastic Paneling 
 06 6401 Plastic Resin Paneling 
 06 7300 Fiber-Reinforced Hybrid Decking 
 06 4023 Interior Architectural Woodwork 
 06 8000 Fiber-Reinforced Hybrid Rainscreen Façade and Siding 

  
  Division 7 - Thermal and Moisture Protection 
 07 1300 Sheet Waterproofing 
 07 1700 HDPE Waterproofing with Bentonite 
 07 2729 Air Barriers 
 07 2100 Thermal Insulation 
 07 2105 Acoustical Lining Insulation 
 07 2216 Roof Board Insulation 
 07 4233 Phenolic Wall Panels 
 07 4264 Metal Composite Material Wall Panels 
 07 5400 Fully Adhered Thermoplastic Membrane Roofing 
 07 6200 Sheet Metal Flashing and Trim 
 07 7200 Roof Accessories 
 07 7600 Deck Pedestals 
 07 8100 Applied Fireproofing 
 07 8400 Firestopping 
 07 8446 Fire Resistive Joint Systems 
 07 9005 Joint Sealers 
 07 9514 Expansion Joint Cover Assemblies 

  
  Division 8 - Openings 
 08 1113 Hollow Metal Doors and Frames 
 08 1116 Aluminum Doors and Frames 
 08 8110 Fire Rated Glass and Framing 
 08 3100 Access Doors and Panels 
 08 3213 Sliding Aluminum-Framed Glass Doors 
 08 3223 Sliding/Folding Glazed Doors/Walls 
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 08 3323 Overhead Coiling Doors 
 08 3483 Elevator Door Smoke Containment System 
 08 4229 Sliding Automatic Entrances 
 08 4313 Aluminum-Framed Storefronts 
 08 7100 Door Hardware 
 08 8000 Glazing 
 08 9000 Louvers & Vents 
 08 9110 Vent Electric Actuators 
  

  
  Division 9 - Finishes 
 09 2116 Gypsum Board Shaft-Wall Assemblies 
 09 2216 Non-Structural Metal Framing 
 09 2400 Portland Cement Plastering 
 09 2900 Gypsum Board 
 09 3000 Tiling 
 09 5100 Suspended Acoustical Ceilings 
 09 6466 Wood Athletic Flooring 
 09 6500 Resilient Flooring 
 09 6700 Fluid-Applied Flooring 
 09 6714 Resilient Urethane Flooring 
 09 6723 Resinous Flooring 
 09 6813 Tile Carpeting 
 09 8400 Acoustic Room Components 
 09 9000 Paints and Coatings 
 09 9600 High-Performance Coatings 
 09 9620 Permanent Non-Sacrificial Anti-Graffiti Coating 
  

  Division 10 - Specialties 
10 1101 Visual Display Boards 
10 1400 Signage 
10 2226.33 Folding Panel Partitions 
10 2601 Wall and Corner Guards 
10 2800 Toilet, Bath and Laundry Accessories 
10 4400 Fire Protection Specialties 
10 5129 Phenolic Lockers 

  
  Division 11 - Equipment 
11 6643 Indoor Scoreboards 
11 6623 Gymnasium Equipment 

  Division 12 - Furnishings 
12 2400 Window Shades 
12 4813 Entrance Floor Mats and Frames 
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12 6613 Telescoping Bleachers 
12 9300 Site Furnishings 

  
  Division 13 - Special Construction 
13 1102 Swimming Pool Concrete 
13 1104 Swimming Pool Ceramic Tile 
13 1106 Swimming Pool Equipment 
13 1107 Swimming Pool Mechanical 
13 1108 Swimming Pool Electrical 
13 1109 Prefabricated Swimming Pool 
  

  Division 14 – Conveying Equipment 
14 2010 Passenger Elevators 
14 2100 Electric Traction Elevators 

  Division 22 - Plumbing 
22 0513 Common Motor Requirements for Plumbing Equipment 
22 0516 Expansion Fittings and Loops for Plumbing Piping 
22 0519 Meters and Gages for Plumbing Piping 
22 0548 Vibration and Seismic Controls for Plumbing Piping and Equipment 
22 0553 Identification for Plumbing and Equipment 
22 0719 Plumbing Piping Insulation 
22 1005 Plumbing Piping 
22 1006 Plumbing Piping Specialties 
22 3000 Plumbing Equipment 
22 4000 Plumbing Fixtures 

  
  Division 23 - Heating, Ventilation & Air Conditioning (HVAC) 
23 0516 Expansion Fittings and Loops for HVAC Piping 
23 0519 Meters and Gages for HVAC Piping 
23 0548 Vibration and Seismic Controls for HVAC Piping and Equipment 
23 0553 Identification for HVAC Piping and Equipment 
23 0593 Testing, Adjusting, and Balancing for HVAC 
23 0713 Duct Insulation  
23 0719 HVAC Piping Insulation 
23 0800 Commissioning of HVAC 
23 0913 Instrumentation and Control Devices for HVAC 
23 0923 Direct-Digital Control System for HVAC 
23 0993 Sequence of Operations for HVAC Controls 
23 2113 Hydronic Piping 
23 2114 Hydronic Specialties 
23 2123 Hydronic Pumps 
23 2300 Refrigerant Piping 
23 2500 HVAC Water Treatment 
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23 3100 HVAC Ducts and Casings 
23 3300 Air Duct Accessories  
23 3319 Duct Silencers 
23 3423 Power Ventilators 
23 3450 High Volume Low Speed Circulating Fans 
23 3600 Air Terminal Units 
23 3700 Air Outlets and Inlets 
23 3710 Fabric Duct Systems 
23 5100 Breechings, Chimneys and Stacks 
23 5233.13 Finned Water – Tube Boilers 
23 5700 Heat Exchangers for HVAC 
23 6417 Air-Cooled Centrifugal Chillers 
23 7314 Custom Air Handling Units 
23 7414 Packaged Indoor Air Handling Units 
23 7433 Packaged Outdoor Heating and Cooling Make-Up Air Units 
23 8127 Small Split System Heating and Cooling 
23 8129 Variable Refrigerant Volume (VRV) HVAC System 
23 8149 Water-to-Water Heat Pumps 

  Division 26 - Electrical 
26 0501 Minor Electrical Demolition 
26 0519 Low-Voltage Electrical Power Conductors and Cables 
26 0526 Grounding and Bonding for Electrical Systems 
26 0529 Hangers and Supports for Electrical Systems 
26 0534 Conduit 
26 0536 Cable Trays for Electrical Systems 
26 0537 Boxes 
26 0553 Identification for Electrical Systems 
26 0573 Power System Studies 
26 0914 Electrical Sensing and Measurement 
26 0916 Electrical Controls and Relays 
26 0923 Lighting Control Devices 
26 0924 Network Lighting Controls 
26 2100 Low-Voltage Electrical Service Entrance 
26 2200 Low-Voltage Transformers 
26 2413 Switchboards 
26 2416 Panelboards 
26 2501 Low-Voltage Busways 
26 2717 Equipment Wiring 
26 2726 Wiring Devices 
26 2813 Fuses 
26 2818 Enclosed Switches 
26 3100 Photovoltaic Collectors 
26 3213 Engine Generators 
26 3600 Transfer Switches 
26 5100 Interior Lighting 
26 5600 Exterior Lighting 
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  Division 27 - Telecommunications 
27 5314 Clock Systems 
  

  Division 28 – Electronic Safety and Security 
28 3100 Fire Detection and Alarm 
  

  Division 31 - Earthwork 
31 1000 Site Clearing 

  
  Division 32 - Exterior Improvements 
32 0190 Landscape Maintenance 
32 1313 Concrete Paving 
32 1373 Concrete Paving Joint Systems 
32 1413 Precast Concrete Unit Paving 
32 1500 Decomposed Granite Surfacing 
32 3300 Architectural Site Concrete 
32 8400 Landscape Irrigation 
32 9300 Landscape Work 
32 9500 Modular Living Wall System 
32 9643 Tree Transplanting 
  

  Division 33 - Utilities 
33 0516 Common Work Results for Dry Utilities 
33 1116 Site Water Utility Distribution Piping 
  
  

Division 48 - Electrical Power Generation 
48 0100 Net Generation Metered Solar Electric System 
  
  

GEOTECHICAL REPORT 
Geotechnologies, Inc., Geotechnical Engineering Investigation Report, dated August 21, 2015 
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